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THE STATE OF TEXAS § 

COUNTY OF TRAVIS § 

CONTRACT FOR ENGINEERING SERVICES 
Cost Plus Fixed Fee, 

Unit Cost, Lump Sum, or Specified Rate 
Indefinite Deliverable with Work Authorizations 

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and 
through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State," 
and Volkert, Inc., having its principal business address at 3809 Moffett Road, Mobile, Alabama 36618, hereinafter 
called "Engineer," for the purpose of contracting for engineering services. 

WITNESSETH 

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act," provides 
for the procurement of engineering services; and 

WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's 
policies and procedures for contracting for engineering services; and, 

WHEREAS, the State desires to contract for engineering services generally described as Construction 
Engineering Inspection (CEI) services to assist the State in managing its construction operations before, during 
and after the construction of improvements; and, 

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to 
provide the services subject to the terms and conditions hereinafter set forth. 

NOW, THEREFORE, the State and the Engineer, in consideration of the mutual covenants and agreements 
herein contained, do hereby mutually agree as follows. 

AGREEMENT 

ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will furnish items and perform those services 
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment 
C, Services to be Provided by the Engineer. All services provided by the Engineer will conform to standard 
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules 
ofthe Texas Board of Professional Engineers. 

ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and 
it shall terminate at the close of business on February 28, 2020 unless the contract period is: (1) modified by 
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions, 
Article 6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A, 
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article 
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for 
reimbursement. 

The maximum contract time is the time needed to complete all work authorizations that will be issued in the first 
two years of the contract. All work authorizations must be issued within the initial two-year period, starting from 
the contract execution date. 

ARTICLE 3. COMPENSATION. 
A. Maximum Amount Payable. The maximum amount payable under this contract without modification is 
shown in Attachment E, Fee Schedule. Payment under this contract beyond the end ofthe current fiscal 
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall be 
terminated immediately with no liability to either party. 

B. Basis of Payment. The basis of payment is identified in Attachment E, Fee Schedule. Reimbursement of 
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule. 
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C. Reimbursement of Eligible Costs. To be eligible for reimbursement, the Engineer's costs must (1) be 
incurred in accordance with the terms of a valid work authorization; (2) be in accordance with Attachment E, Fee 
Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal Acquisition Regulation (FAR 
31). Satisfactory progress of work shall be maintained as a condition of payment. 

D. Engineer Payment of Subproviders. No later than ten (10) days after receiving payment from the State, the 
Engineer shall pay all subproviders for work performed under a subcontract authorized hereunder. The State may 
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment 
requirement. The State may also suspend the work under this contract or any work authorization until 
subproviders are paid. This requirement also applies to all lower tier subproviders, and this provision must be 
incorporated into all subcontracts. 

ARTICLE 4. PAYMENT REQUIREMENTS 
A. Monthly Billing Statements. The Engineer shall request reimbursement of costs incurred by submitting the 
original and one copy of an itemized billing statement in a form acceptable to the State. The Engineer is 
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (90) 
days after costs are incurred. 

B. Billing Statement. The billing statement shall show the work authorization number for each work 
authorization included in the billing, the total amount earned to the date of submission, and the amount due and 
payable as of the date of the current billing statement for each work authorization. The billing statement shall 
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be 
paid in proportion to the percentage of work completed per work authorizations. 

C. Overhead Rates. The Engineer shall use the provisional overhead rate indicated in Attachment E. If a 
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised 
provisional overhead rate must be included. For lump sum contracts, the overhead rate remains unchanged for 
the entire contract period. 

D. Thirty Day Payments. Upon receipt of a billing statement that complies with all invoice requirements set forth 
in this Article, the State shall make a good faith effort to pay the amount which is due and payable within thirty 
(30) days. 

E. Withholding Payments. The State reserves the right to withhold payment of the Engineer's billing statement 
in the event of any of the following: (1) If a dispute over the work or costs thereof is not resolved within a thirty day 
period; (2) pending verification of satisfactory work performed; (3) the Engineer becomes a delinquent obligor as 
set forth in Section 231.006 of the Family Code; (4) required reports are not received; or (5) the State Comptroller 
of Public Accounts will not issue a warrant to the Engineer. In the event that payment is withheld, the State shall 
notify the Engineer and give a remedy that would allow the State to release the payment. 

F. Required Reports. 
(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business 
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made 
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. One copy shall be submitted 
with each billing statement and one copy shall be submitted to the address included in Attachment H, 
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements. 

(2) Prior to contract closeout, the Engineer shall submit a Final Report (Exhibit H-4) to the address set forth in 
Attachment H. 

(3) The Engineer shall submit a separate report with each billing statement showing the percent completion of the 
work accomplished during the billing period and the percent completion to date, and any additional written report 
requested by the State to document the progress of the work. 

G. Subproviders and Suppliers List. Pursuant to requirements of 43 Texas Administrative Code §9.50 et seq., 
the Engineer must provide the State a list (Exhibit H-5/DBE or Exhibit H-6/HUB) of all Subproviders and suppliers 
that submitted quotes or proposals for subcontracts. This list shall include subproviders and suppliers names, 
addresses, telephone numbers, and type of work desired. 
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H. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating 
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment 
due the Engineer lo the debt or delinquent tax until the debt or delinquent tax is paid Ih fuU. 

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state 
directly under the contract or indirectly through a subcontract under the contracL Acceptance of funds directly 
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of 
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in 
connection with those funds. An entity that is the subject of an audit or investigation must provide the state 
auditor with access to any information the state auditor considers relevant to the investigation or audit. 

ARTICLE 5. WORK AUTHORIZATIONS. The State will issue work authorizations using the form Included in 
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this 
contracL The Engineer must sign and retum a work authorization within;seven (7) working days after receipt. 
Refusal to accept a work authorization may be grounds for termination ofthe contract. The State shall.not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work riot directly 
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work 
authorizations are set forth In Attachment A, General Provisions, Article 1. 

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and 
warrants that he or she Is an officer of the organization for which he or she has executed this contract and that he 
or she has full and complete authority to enter into this contract on behalf of the firm. These representations and 
warranties are made for the purpose of inducing the State to enter Into this contract 

ARTICLE 7; All notices to either party by the other required under this agreement shall be delivered personally or 
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses: 

Engineer: State: 

Vice President 
Volkert, Inc. 

10077 Grogan's Willi Road, Suite 470 
The Woodlands, TX 77380 

Director, Professional Engineering 
Procurement Services 

Texas Department of Transportation 
125 E. 11 t h Street 

Austin, Texas 78701 

All notices shall be deemed given on the date so delivered or so deposited Ih the mail, unless otherwise provided 
herein. Either party may change the above address by sending written notice of the change to the other party. 
Either party may request In writing that such notices shall be delivered personally or by certified U.S. mail and 
such request shall be honored and carried out by the other party. 

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and 
incorporated into this contract as If fully set forth herein. 

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) ' 
Robert H. Siegfried. P. E. MBA 

(Printed Name) 
Vice President 

William L. Hale. P.E. 

(Title) 

(Printed Name) 
Chief Engineer 

4-1-2016 
(Date) 

(Title) 4/14/2016 

(Date) 
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Attachments to Contract for Engineering Services 
Incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
6 Services to Be Provided by the State 
C Services to Be Provided by the Engineer 
D Work Authorization and Supplemental Work Authorization 
E Fee Schedule 
F Not Applicable 
G Computer Graphics Files for Document and Information Exchange, if applicable 

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 
Technical Services Contracts - See Attachment H Instructions 

H - FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or 
Technical Services Contracts - See Attachment H Instructions 
Not Applicable 

H-SG Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - State of Texas HUB. 
Subcontracting plan required - See Attachment H Instructions 
Not Applicable 

H -SN Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - No State of Texas HUB 
Not Applicable 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report 
H-4 Subprovider Monitoring System Final Report 
H-5 Federal Subproviders and Supplier Information 
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment 

Report Not Applicable 
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ATTACHMENT A 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Progress 
3 Suspension of Work 
4 Additional Work 
5 Changes in Work 
6 Supplemental Agreements 
7 Ownership of Data 
8 Public Information 
9 Personnel, Equipment and Material 
10 License for TxDOT Logo Use 
11 Subcontracting 
12 Inspection of Work 
13 Submission of Reports 
14 Violation of Contract Terms 
15 Termination 
16 Compliance with Laws 
17 Indemnification 
18 Engineer's Responsibility 
19 Non-collusion 
20 Insurance 
21 Gratuities 
22 DBE/HUB Requirements 
23 Maintenance, Retention and Audit of Records 
24 Nepotism Disclosure 
25 Civil Rights Compliance 
26 Patent Rights 
27 Computer Graphics Files 
28 Child Support Certification 
29 Disputes 
30 Successors and Assigns 
31 Severability 
32 Prior Contracts Superseded 
33 Conflict of Interest 
34 Office of Management and Budget (OMB) Audit 

Requirements 
35 Debarment Certifications 
36 E-Verify Certification 
37 Restrictions on Employment of Former State 

Officer or Employee 
38 Non-Discrimination Provisions 
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ATTACHMENT A 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work 
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the 
completion date specified in the work authorization are not eligible for reimbursement. All work must be 
completed on or before the completion date specified in the work authorization, and no work authorization 
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period). 

The maximum contract time is the time needed to complete all work authorizations that will be issued in the 
first two years ofthe contract. All work authorizations must be issued within the initial two-year period, starting 
from the contract execution date. 

B. Contents. Each work authorization will specify (1) the types of services to be performed; (2) a period of 
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work 
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed 
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in 
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the 
work authorization. In the event of any conflicting terms and conditions between the work authorization and 
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred. 

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the 
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required 
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that 
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the 
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work 
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved 
in Attachment E. 

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's 
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the 
lack or number of work authorizations issued. 

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part 
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations 
established in this contract. The Engineer shall promptly notify the State of any event that will affect 
completion of the work authorization. 

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs 
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization In the 
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work 
authorization within the period of performance specified in the work authorization. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not 
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall 
allow adequate time for review and approval of the supplemental work authorization by the State prior to 
expiration of the work authorization. Any supplemental work authorization must be executed by both parties 
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a 
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds 
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation). 

F-1. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized 
in a work authorization cannot be completed before the specified completion date, the Engineer shall 
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by 
execution of supplemental authorization, using the form attached hereto as Attachment D. 
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F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work 
authorization must be enacted by a written supplemental work authorization. The Engineer must allow 
adequate time for the State to review and approve any request for a time extension prior to expiration of 
the work authorization. If the change in scope affects the amount payable under the work authorization, 
the Engineer shall prepare a revised work authorization budget for the State's approval. 

G. New Work Authorization. If the Engineer does not complete the services authorized in a work 
authorization before the specified completion date and has not requested a supplemental work authorization, 
the work authorization shall terminate on the completion date. At the sole discretion of the State, it may issue 
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the 
preceding work authorization for the project. If approved by the State, the Engineer may calculate any 
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in 
accordance with Attachment E, Fee Schedule. 

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on 
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization, 
provided that the signed original is received by the State within five business days from the date on the faxed 
copy. 

I. Proposal Work Authorizations. The State may issue a proposal work authorization under which the 
Engineer will submit a proposal for additional work. The proposal must be for additional work that is within the 
defined scope of work under this contract. The amount to be paid for a proposal work authorization will be a 
lump sum for each proposal. The lump sum payment will be no less than two percent (2%) and no more than 
four percent (4%) of the State's estimate of the cost of the additional work. The Engineer may elect without 
penalty not to submit a proposal in response to a proposal work authorization. Any proposal submitted in 
response to a proposal work authorization will be the sole property of the State. The State may, at its option, 
issue similar or identical proposal work authorizations under other contracts, and the proposals submitted in 
response to the various proposal work authorizations may be compared by the State for the purpose of 
determining the contract under which the work will be awarded. The determination of the contract under which 
the work will be awarded will be based on the design characteristics of the proposal and the Engineer's 
qualifications and will not consider the Engineer's rates. 

J. Deliverables. Upon satisfactory completion of the work authorization, the Engineer shall submit the 
deliverables as specified in the executed work authorization to the State for review and acceptance. 

ARTICLE 2. PROGRESS 
A. Progress meetings. The Engineer shall from time to time during the progress of the work confer with the 
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may 
be requested by the State in order to evaluate features of the work. 

B. Conferences. At the request of the State or the Engineer, conferences shall be provided at the Engineer's 
office, the office of the State, or at other locations designated by the State. These conferences shall also 
include evaluation of the Engineer's services and work when requested by the State. 

C. Inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all 
reimbursements will be subject to periodic review by the U. S. Department of Transportation. 

D. Reports. The Engineer shall promptly advise the State in writing of events that have a significant impact 
upon the progress of a work authorization, including: 

1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules 
and goals, or preclude the attainment of project work units by established time periods; this disclosure 
will be accompanied by statement of the action taken or contemplated, and any State or federal 
assistance needed to resolve the situation; and 

2. favorable developments or events which enable meeting the work schedule goals sooner than 
anticipated. 
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E. Corrective Action. Should the State determine that the progress of work does not satisfy the milestone 
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to 
determine the nature of corrective action needed. 

ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION 
A. Notice. Should the State desire to suspend a work authorization but not terminate the contract, the State 
may verbally notify the Engineer followed by written confirmation, giving (30) thirty days notice. Both parties 
may waive the thirty-day notice in writing. 

B. Reinstatement. A work authorization may be reinstated and resumed in full force and effect within sixty 
(60) business days of receipt of written notice from the State to resume the work. Both parties may waive the 
sixty-day notice in writing. 

C. Contract Period Not Affected. If the State suspends a work authorization, the contract period as 
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work 
authorization will terminate on the date specified unless the contract or work authorization is amended to 
authorize additional time. 

D. Limitation of Liability. The State shall have no liability for work performed or costs incurred prior to the 
date authorized by the State to begin work, during periods when work is suspended, or after the completion 
date of the contract or work authorization. 

ARTICLE 4. ADDITIONAL WORK 
A. Notice. If the Engineer is of the opinion that any assigned work is beyond the scope of this contract and 
constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the work 
authorization and showing how the work authorization constitutes additional work. 

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the State shall 
so advise the Engineer and a written supplemental agreement will be executed as provided in General 
Provisions, Article 6, Supplemental Agreements. 

C. Limitation of Liability. The State shall not be responsible for actions by the Engineer or any costs incurred 
by the Engineer relating to additional work not directly associated with or prior to the execution of a 
supplemental agreement. 

ARTICLE 5. CHANGES IN WORK 
A. Work Previously Submitted as Satisfactory. If the Engineer has submitted work in accordance with the 
terms of this contract but the State requests changes to the completed work or parts thereof which involve 
changes to the original scope of services or character of work under the contract, the Engineer shall make 
such revisions as requested and as directed by the State. This will be considered as additional work and paid 
for as specified under Article 4, Additional Work. 

B. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with the terms 
of this contract, the State shall instruct the Engineer to make such revision as is necessary to bring the work 
into compliance with the contract. No additional compensation shall be paid for this work. 

C. Errors/Omissions. The Engineer shall make revisions to the work authorized in this contract which are 
necessary to correct errors or omissions appearing therein, when required to do so by the State. No additional 
compensation shall be paid for this work. 

ARTICLE 6. SUPPLEMENTAL AGREEMENTS 
A. Need. The terms of this contract may be modified if the State determines that there has been a significant 
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed. A 
supplemental agreement will be executed to authorize such significant increases or decreases. Significant is 
defined to mean a cost increase of any amount and a cost decrease of twenty percent (20%) or more of the 
original estimated project cost. 
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B. Compensation. Additional compensation, if appropriate, shall be calculated as set forth in Article 3 of the 
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined 
to include but not be limited to new work not previously authorized or previously authorized services that will 
not be performed. The parties may reevaluate and renegotiate costs at this time. 

C. When to Execute. Both parties must execute a supplemental agreement within the contract period 
specified in Article 2 of the contract (Contract Period). 

ARTICLE 7. OWNERSHIP OF DATA 
A. Work for Hire. All services provided under this contract are considered work for hire and as such all data, 
basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the 
terms of this contract are the property of the State. 

B. Disposition of Documents. All documents prepared by the Engineer and all documents furnished to the 
Engineer by the State shall be delivered to the State upon request by the State. The Engineer, at its own 
expense, may retain copies of such documents or any other data which it has furnished the State under this 
contract, but further use of the data is subject to permission by the State. 

C. Release of Design Plan. The Engineer (1) will not release any roadway design plan created or collected 
under this contract except to its subproviders as necessary to complete the contract; (2) shall include a 
provision in all subcontracts which acknowledges the State's ownership of the design plan and prohibits its use 
for any use other than the project identified in this contract; and (3) is responsible for any improper use of the 
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resulting 
from improper use. Neither the Engineer nor any subprovider may charge a fee for the portion of the design 
plan created by the State. 

ARTICLE 8. PUBLIC INFORMATION AND CONFIDENTIALITY 
A. Public Information. The State will comply with Government Code, Chapter 552, the Public Information 
Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced under this 
contract. 

B. Confidentiality. The Engineer shall not disclose information obtained from the State under this contract 
without the express written consent of the State. 

C. Access to Information. The Engineer is required to make any information created or exchanged with the 
state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information 
Act, available in a format that is accessible by the public at no additional charge to the state. 

ARTICLE 9. PERSONNEL, EQUIPMENT AND MATERIAL 
A. Engineer Resources. The Engineer shall furnish and maintain quarters for the performance of all 
services, in addition to providing adequate and sufficient personnel and equipment to perform the services 
required under the contract. The Engineer certifies that it presently has adequate qualified personnel in its 
employment for performance of the services required under this contract, or it will be able to obtain such 
personnel from sources other than the State. 

B. Removal of Contractor Employee. All employees of the Engineer assigned to this contract shall have 
such knowledge and experience as will enable them to perform the duties assigned to them. The State may 
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the 
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the 
conduct of that employee becomes detrimental to the work. 

C. Replacement of Key Personnel. The Engineer must notify the State in writing as soon as possible, but no 
later than three business days after a project manager or other key personnel is removed from association with 
this contract, giving the reason for removal. 

D. State Approval of Replacement Personnel. The Engineer may not replace the project manager or key 
personnel without prior consent of the State. The State must be satisfied that the new project manager or 
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other key personnel is qualified to provide the authorized services. If the State determines that the new project 
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall 
replace him or her with one satisfactory to the State within forty-five (45) days. 

E. Ownership of Acquired Property. Except to the extent that a specific provision of this contract states to 
the contrary, the State shall own all intellectual property acquired or developed under this contract and all 
equipment purchased by the Engineer or its subcontractors under this contract. All intellectual property and 
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no 
longer needed for work performed under this contract, whichever occurs first. 

ARTICLE 10. LICENSE FOR TxDOT LOGO USE 
A. Grant of License; Limitations. The Engineer is granted a limited revocable non-exclusive license to use 
the registered TxDOT trademark logo (TxDOT Flying "T") on any deliverables prepared under this contract that 
are the property of the State. The Engineer may not make any use of the registered TxDOT trademark logo on 
any other materials or documents unless it first submits that request in writing to the State and receives 
approval for the proposed use. The Engineer agrees that it shall not alter, modify, dilute, or otherwise misuse 
the registered TxDOT trademark logo or bring it into disrepute. 

B. Notice of Registration Required: The Engineer's use of the Flying T under this article shall be followed 
by the capital letter R enclosed within a circle (®) that gives notice that the Flying T is registered in the United 
States Patent and Trademark Office (USPTO). 

C. No Assignment or Sublicense. The Engineer may not assign or sublicense the rights granted by this 
article without the prior written consent of the State. 

0. Term of License. The license granted to the Engineer by this article shall terminate at the end of the term 
specified in Article 2 of this contract. 

ARTICLE 11. SUBCONTRACTING 
A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion of professional services 
related to the work under this contract without prior written approval from the State. 

B. DBE/HUB Compliance. The Engineer's subcontracting program shall comply with the requirements of 
Attachment H of the contract (DBE/HUB Requirements). 

C. Required Provisions. All subcontracts for professional services shall include the provisions included in 
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay 
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the 
basis of payment by the State to the Engineer. 

0 Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State 
prior to performance of work thereunder. 

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this 
contract. 

ARTICLE 12. INSPECTION OF WORK 
A. Review Rights. The State and the U.S. Department of Transportation, when federal funds are involved, 
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise 
evaluate the work performed hereunder and the premises in which it is being performed. 

B. Reasonable Access. If any review or evaluation is made on the premises of the Engineer or a 
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and 
assistance for the safety and convenience of the state or federal representatives in the performance of their 
duties. 

ARTICLE 13. SUBMISSION OF REPORTS 
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All applicable study reports shall be submitted in preliminary form for approval by the State before a final report 
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report. 

ARTICLE 14. VIOLATION OF CONTRACT TERMS 
A. Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be 
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from 
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer. 

B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but 
all remedies existing at law and in equity may be availed of by either party and shall be cumulative. 

ARTICLE 15. TERMINATION 
A. Causes. The contract may be terminated before the stated completion date by any of the following 
conditions. 

1. By mutual agreement and consent, in writing from both parties. 
2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform 

the services set forth herein in a satisfactory manner. 
3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 
4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty 

business days notice of termination in writing to the Engineer. 
5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21, 

Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business 
Requirements. 

6. By satisfactory completion of all services and obligations described herein. 

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due 
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the 
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work 
at termination will be based on a percentage of the work completed at that time. Should the State terminate 
this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice 
period in excess of the amount incurred during the preceding thirty days. 

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State 
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following 
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set 
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the 
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which 
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the 
time required to employ another firm to complete the work; and (6) other factors which affect the value to the 
State of the work performed. 

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract 
(Fee Schedule) in determining the value of the work performed up to the time of termination. In the case of 
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee 
Schedule. The sum of the provisional overhead percentage rate for payroll additives and for general and 
administrative overhead costs during the years in which work was performed shall be used to calculate partial 
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the 
final payment. 

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by 
reason of any failure in performance of this contract in accordance with its terms (including any failure to 
progress in the performance of the work) if such failure arises out of causes beyond the control and without the 
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually severe weather. 

F. Surviving Requirements. The termination of this contract and payment of an amount in settlement as 
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prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this 
contract, except for those provisions that establish responsibilities that extend beyond the contract period. 

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its 
contract obligations, the State may take over the project and prosecute the work to completion, and the 
Engineer shall be liable to the State for any additional cost to the State. 

ARTICLE 16. COMPLIANCE WITH LAWS 
The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules 
and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner 
affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum 
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and 
regulations. When required, the Engineer shall furnish the State with satisfactory proof of its compliance 
therewith. 

ARTICLE 17. INDEMNIFICATION 
A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its officers and 
employees from all claims and liability due to activities of itself, its agents, or employees, performed under this 
contract and which are caused by or result from error, omission, or negligent act of the Engineer or of any 
person employed by the Engineer. 

B. Attorney Fees. The Engineer shall also save harmless the State from any and all expense, including, but 
not limited to, attorney fees which may be incurred by the State in litigation or otherwise resisting said claim or 
liabilities which may be imposed on the State as a result of such activities by the Engineer, its agents, or 
employees. 

ARTICLE 18. ENGINEER'S RESPONSIBILITY 
A. Accuracy. The Engineer shall be responsible for the accuracy of work and shall promptly make necessary 
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation. 

B. Errors and Omissions. The Engineer's Responsibility for all questions arising from design errors or 
omissions will be determined by the State. All decisions shall be in accordance with the State's "Consultant 
Errors & Omissions Correction and Collection Procedures" and Texas Government Code §2252.905. The 
Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or 
for clarification of any ambiguities until after the construction phase of the project has been completed. 

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the 
State in accordance with the Texas Engineering Practice Act and the rules of the Texas Board of Professional 
Engineers. 

D. Reseating of Documents. Once the work has been sealed and accepted by the State, the State, as the 
owner, will notify the party to this contract, in writing, of the possibility that a State engineer, as a second 
engineer, may find it necessary to alter, complete, correct, revise or add to the work. If necessary, the second 
engineer will affix his seal to any work altered, completed, corrected, revised or added. The second engineer 
will then become responsible for any alterations, additions or deletions to the original design including any 
effect or impacts of those changes on the original engineer's design. 

ARTICLE 19. NONCOLLUSION 
A. Warranty. The Engineer warrants that it has not employed or retained any company or person, other than 
a bona fide employee working solely for the Engineer, to solicit or secure this contract and that it has not paid 
or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other 
consideration, contingent upon or resulting from the award or making of this contract. 

B. Liability. For breach or violation of this warranty, the State shall have the right to annul this contract 
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise recover, the 
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 
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ARTICLE 20. INSURANCE 
The Engineer certifies that it has insurance on file with Contract Services of the Texas Department of 
Transportation in the amount specified on Texas Department of Transportation Form 1560-CS Certificate of 
Insurance, as required by the State. No other proof of insurance is acceptable to the State. The Engineer 
certifies that it will keep current insurance on file with that office for the duration of the contract period. If 
insurance lapses during the contract period, the Engineer must stop work until a new certificate of insurance is 
provided. 

ARTICLE 21. GRATUITIES 
A. Employees Not to Benefit. Texas Transportation Commission policy mandates that employees of the 
Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business 
with or who reasonably speaking may do business with the State under this contract. The only exceptions 
allowed are ordinary business lunches and items that have received the advance written approval of the 
Executive Director of the Texas Department of Transportation. 

B. Liability. Any person doing business with or who reasonably speaking may do business with the State 
under this contract may not make any offer of benefits, gifts or favors to department employees, except as 
mentioned above. Failure on the part of the Engineer to adhere to this policy may result in the termination of 
this contract. 

ARTICLE 22. DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED 
BUSINESS REQUIREMENTS 
The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business 
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a 
zero goal, as determined by the State. 

ARTICLE 23. MAINTENANCE, RETENTION AND AUDIT OF RECORDS 
A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The 
Engineer shall make the records available at its office during the contract period and for seven (7) years from 
the date of final payment under this contract, until completion of all audits, or until pending litigation has been 
completely and fully resolved, whichever occurs last. 

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration, 
the United States Department of Transportation, Office of Inspector General, and the Comptroller General shall 
have access to the Engineer's Records which are directly pertinent to this contract for the purpose of making 
audits, examinations, excerpts and transcriptions. 

ARTICLE 24. NEPOTISM DISCLOSURE 
A. In this section the term "relative" means: 

(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse, 
child, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling, child, or grandchild of the person's spouse. 

B. A notification required by this section shall be submitted in writing to the person designated to receive 
official notices under this contract and by first-class mail addressed to Contract Services, Texas Department of 
Transportation, 125 East 11th Street, Austin Texas 78701. The notice shall specify the Engineer's firm name, 
the name of the person who submitted the notification, the contract number, the district, division, or office of 
TxDOT that is principally responsible for the contract, the name of the relevant Engineer employee, the 
expected role of the Engineer employee on the project, the name of the TxDOT employee who is a relative of 
the Engineer employee, the title of the TxDOT employee, the work location ofthe TxDOT employee, and the 
nature of the relationship. 

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that 
any of its employees or of any employees of a subcontractor who are expected to work under this contract 
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have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as 
required by subsection (b). 

D. If the Engineer learns at any time that any of its employees or that any of the employees of a subcontractor 
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall 
notify TxDOT under subsection (b) of each instance within thirty days of obtaining that knowledge. 

E. If the Engineer violates this section, TxDOT may terminate the contract immediately for cause, may impose 
any sanction permitted by law, and may pursue any other remedy permitted by law. 

ARTICLE 25. CIVIL RIGHTS COMPLIANCE 
A. Compliance with Regulations: The Engineer will comply with the Acts and the Regulations relative to 
Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation, the Federal 
Highway Administration, as they may be amended from time to time. 

B. Nondiscrimination: The Engineer, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, sex, or national origin in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment. The Engineer will not participate 
directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in Appendix B of 45 CFR Part 21. 

C. Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the Engineer for work to be performed under a 
subcontract, including procurement of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the Engineer of the Engineer's obligations under this contract and the Acts and 
Regulations relative to Nondiscrimination on the grounds of race, color, or national origin. 

D. Information and Reports: The Engineer shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto, and will permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the State or the Federal Highway 
Administration to be pertinent to ascertain compliance with such Acts, Regulations or directives. Where any 
information required of the Engineer is in the exclusive possession of another who fails or refuses to furnish 
this information, the Engineer will so certify to the State or the Federal Highway Administration, as appropriate, 
and shall set forth what efforts it has made to obtain the information. 

E. Sanctions for Noncompliance: In the event of the Engineer's noncompliance with the Nondiscrimination 
provisions of this contract, the State will impose such contract sanctions as it or the Federal Highway 
Administration may determine to be appropriate, including, but not limited to: 

a) withholding of payments to the Engineer under the contract until the Engineer complies and/or 
b) cancellation, termination, or suspension of the contract, in whole or in part. 

F. Incorporation of Provisions: The Engineer will include the provisions of paragraphs (A) through (E) in 
every subcontract, including procurement of materials and leases of equipment, unless exempt by the Acts, the 
Regulations and directives issued pursuant thereto. The Engineer will take such action with respect to any 
subcontract or procurement as the State or the Federal Highway Administration may direct as a means of 
enforcing such provisions including sanctions for noncompliance provided, however, that in the event an 
Engineer becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of 
such direction, the Engineer may request the Texas Department of Transportation to enter into such litigation 
to protect the interests of the State; and, in addition, the Engineer may request the United States to enter into 
such litigation to protect the interests of the United States. 

ARTICLE 26. PATENT RIGHTS 
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and irrevocable 
right to use and to authorize others to use any patents developed by the Engineer under this contract. 

ARTICLE 27. COMPUTER GRAPHICS FILES 
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and Information 
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Exchange, if determined by the State to be applicable to this contract. 

ARTICLE 28. CHILD SUPPORT CERTIFICATION 
Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named 
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and 
acknowledges that this contract may be terminated and payment may be withheld if this certification is 
inaccurate. If the above certification is shown to be false, the Engineer is liable to the state for attorney's fees, 
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract, 
and any other damages provided by law or the contract. A child support obligor or business entity ineligible to 
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all 
arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as 
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the 
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments. 

ARTICLE 29. DISPUTES 
A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement of all 
contractual and administrative issues arising out of any procurement made by the Engineer in support of the 
services authorized herein. 

B. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or additional costs, or 
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2. 

ARTICLE 30. SUCCESSORS AND ASSIGNS 
The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and 
assigns to each other party of this agreement and to the successors, executors, administrators and assigns of 
such other party in respect to all covenants of this contract. The Engineer shall not assign, subcontract or 
transfer its interest in this contract without the prior written consent of the State. 

ARTICLE 31. SEVERABILITY 
In the event any one or more of the provisions contained in this contract shall for any reason, be held to be 
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any 
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision 
had never been contained herein. 

ARTICLE 32. PRIOR CONTRACTS SUPERSEDED 
This contract constitutes the sole agreement of the parties hereto for the services authorized herein and 
supersedes any prior understandings or written or oral contracts between the parties respecting the subject 
matter defined herein. 

ARTICLE 33. CONFLICT OF INTEREST 
A. Representation by Engineer. 
The Engineer represents that its firm has no conflict of interest that would in any way interfere with its or its 
employees' performance of services for the department or which in any way conflicts with the interests of the 
department. The Engineer further certifies that this agreement is not barred because of a conflict of interest 
pursuant to Texas Government Code, Section 2261.252, between it and the State. Specifically, the Engineer 
certifies that none of the following individuals, nor any or their family members within the second degree of 
affinity or consanguinity, owns 1 % or more interest, or has a financial interest as defined under Texas 
Government Code, Section 2261.252(b), in the Engineer: any member of the Texas Transportation 
Commission, TxDOT's Executive Director, General Counsel, Chief of Procurement and Field Support 
Operations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care 
and diligence to prevent any actions or conditions that could result in a conflict with the department's interests. 

B. Certification Status. The Engineer certifies that it is not: 
1. a person required to register as a lobbyist under Chapter 305, Government Code; 
2. a public relations firm; or 
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3. a govemment consultant. 

C. Environmental Disclosure. Ifthe Engineerwill prepare an environmental impact statement or an 
environmental assessment underthis contract, the Engineer certifies by executing this contract that it has no 
financial or other interest in the outcome of the project on which the environmental impact statement or 
environmental assessment is prepared. 

0. Commencement ofFinalOesign.This contract does not obligate the State to proceed with final design 
for any alternative. On completion of environmental documentation, the State will consider all reasonable 
alternatives inafair and objective manner.Notwithstanding anything contained elsewhere in the contra^ 
any work authorization, the Engineer may not proceed with final design until after all relevant environmental 
decision documents have been issued 

E. Restrictions on Testing. Ifthe Engineerwill perform commercial laboratory testing under this contract, on 
any project the Engineer may not perform more than one of the following types of testing: 

1. verification testing: 
2. quality control testing: or 
3 independent assurance testing 

ARTICLED. OFFICEOFMANAOEMENTAN08U0OET(OMS)AUDITRE0UIREMENTS 
The parties shall complywith the requirements of the Single Audit Act of 1984,P.L.98-502,ensuring that the 
single audit report includes the coverage stipulated in2CFR 200. 

ARTICLE35.0E8ARMENTCERTIFICATIONS 
The parties are prohibited from making any award at any tier to any party that is debarred or suspended or 
otherwise excluded from or ineligible for participation in FederalAssistance Programs under Executive Order 
12549,^Debarment and Suspension." Sy executing this agreement, the Engineer certifies that it is not 
currently debarred,suspended,or otherwise excluded from or ineligible for participation in PederalAssistance 
Programs under Executive Order12549. The parties to this contract shall require any party toasubcontract or 
purchase order awarded under this contract to certify its eligibility to receive Federal funds and, when 
requested by the State,to furnishacopy of the certification. 

ARTICIDE36.EDVERIFY CERTIFICATION 
Pursuant to Executive Order RP-80, Engineer certifies and ensures that for all contracts for services, Engineer 
shall, to the extent permitted by law, utilize the United States Department of Homeland Security's E Verify 
system during the term of this agreement to determine the eligibility of: 

1. All persons employed by Engineer during the term ofthis agreement to perform duties within the 
State ofTexas: and 

2. All persons, including subcontractors, assigned by Engineerto perform work pursuant to this 
agreement. 

Violationofthis provision constitutesamaterialbreachofthisagreement. 

ARTICLE37.RESTRICTIONSON EMPLOYMENT OFFORMER STATE OFFICER OREMPLOYEE 
The Engineer shall not hireaformer state officer or employee ofastate agency who, during the period of state 
service or employment, participated on behalf of the state agency in this agreement's procurement or its 
negotiation until after the second anniversary of the date of the officer's or employee's service or employment 
with the state agency ceased. 

ARTICLE38.NONDOISCRIMINATION PROVISIONS 
A. Relocation Assistance: The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970,(42 U.S.C.§4501), prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects 

S. Disability: 
a) Section 504 of the Rehabilitation Act of1973(29U.S.C.§794et.Seq), as amended,prohibits 

discrimination on the basis of disability: and 49 CFR Part 27. 
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b) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of 
disability in the operation of public entities, public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by the 
Department of Transportation regulations at 49 CF R. parts 37 and 38. 

C. Age: The Age Discrimination Act of 1974, as amended, (42 U.S.C. § 6101 et. Seq). prohibits discrimination 
on the basis of age. 

D. Race, Creed, Color, National Origin, or Sex: 
a) The Airport and Airway Improvement Act of 1982 (49 U.S.C. § 4.71, Section 4.7123), as amended, 

prohibits discrimination based on race, creed, color, national origin, or sex. 
b) The Federal Aviation Administration's Nondiscrimination state (4 U.S.C. § 47123) prohibits 

discrimination on the basis of race, color, national origin, and sex. 
c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et. seq ), prohibits discrimination on the basis of 

sex. 
d) Title IX of the Education Amendments of 1972, as amended, prohibits discrimination because of sex in 

education program or activities (20 U.S.C. 1681 et. seq.). 

E. Civil Rights Restoration Act: The Civil Rights Restoration Act of 1987 (PL 100-209), Broadened the 
scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 
and Section 504 ofthe Rehabilitation Act of 1973, by expanding the definition of the terms "programs and 
activities" to include all of the programs or activities of the Federal-aid recipients, subrecipients and 
contractors, whether such programs or activities are Federally funded or not. 

F. Minority Populations: Executive Order 12808, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures non-discrimination against minority and low-
income populations by discouraging programs, policies, and activities with disproportionately high and adverse 
human health or environmental effects on minority and low-income populations. 

G. Limited English Proficiency: Executive Order 13166, Improving Access to Services for Persons with 
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, the Engineer 
must take reasonable steps to ensure that LEP persons have meaningful access to its programs (70 Fed. Reg. 
at 74087 to 74100). 
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ATTACHMENTS 

SERVICES TO BE PROVI0EO8YTHE STATE 

Subject to availability,the services to be provided or performed by the State will 
include, but not be limited to, the following items: 

A. Electronic copy of full scale plans per project (provided on CD or dropbox). 

B. Electronic copy of contract Proposal and any Addendums per project (provided 
onCDordropbox). 

C. Limited Access to Site Manager,Crossroads,Sharepoint. 

0 Site Manager Coordination procedures. 

E Storm Water Pollution Prevention Plan (SW3P) Information. 

P. SW3P Coordination procedures. 

G. Best Practices coordination procedures (Disadvantaged Business Enterprise, 
Materials, General Bookkeeping). 

H. Pield office containing office furniture, one phone line, one copier,scanner and all 
utilities, if required. 

I. Concrete testing and curing facilities including cylinder breakerwith water tank 
and heater,if not otherwise noted in the plans. 

J. ConstructionTime Schedule prepared bytbe State's Designer or Contractor. 

K. Applicable forms. 

L. Copies of Contractor's Change Orders, if applicable. 
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ATTACHMENTS 

SERVICESTO8EPROVI0E0 8YTHE ENGINEER 

TheTexas Department ofTransportation (State) is entering intoacontractwithaconsulting 
firm(Engineer)tomanage construction of specific operations and toprovide Engineer Led 
InspectionTeams(ELIT) to perform various types of services that include, but are not limited 
to, tbe following: 

A. Structure Inspection (bridge and bridge ciass culvert) - includes foundations, 
substructure and superstructure. 

B Concrete Paving Inspection-includes tbe subgrade up to tbe pavement. 

C. Hot Mix Aspbalt Paving Inspection-includes tbe subgrade up to tbe pavement. 

D. Storm Water Pollution Plan Inspection. 

Additionally, at tbe direction ot tbe State, tbe Engineer sball provide tbe types of services tbat 
include, but are not limited to, tbe following: 

A. Change Orders (Engineer to provide tbe estimate of cost of tbe change order to tbe 
State and to assist witb negotiations iftbe State desires.) 

B. Track all shop drawing submittals, reviews and approvals. 

C. Performaliquidated damages assessment. 

0. ReviewTraffic Control Plans (TCP). 

E Verify ramp^lane closures are in accordance with State guidelines. 

P. Review work schedule, plan changes, construction issues, traffic changes, public 
information topics to include review and approval of tbe contractor's baseline schedule 
as well as monitoring tbe schedule. 

G. Perform time impact analysis sbould contractor request more time. 

H. Develop plans to address design needs due to field changes (inspection of this work 
sball be done byafirm otber than tbe one providing the design). This work sball not 
address errors and omissions. 

1. Identify and make recommendations to tbe State for tbe corrections of plan errors and 
omissions, substitutions,defects and deficiencies in the workof tbe contractor,subs, 
vendors, etc. 
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J. Provide as-built plans. 

^ Perform Critical Path Metbodology(CPM). 

L. Inspection fo include daily diaries weekly Storm Wafer Pollution Prevention Plan 
(SW3P) inspections, testing (Lab and Pield). 

M. Utilization of tbe tool Site Manager to perform recordkeeping tasks. 

N. Material testing and inspection in tbe field at tbe plant or stockpile source. 

C. Utility coordination and investigation(currently Subsurface Utility Engineering). 

GENERALREOUIREMENTS 

Tbe Engineer sball provide all labor, equipment, tools, and incidentals to inspect, sample, test 
and recommend acceptance to tbe State on tbe specific construction operations as defined in 
tbe scope of services. 

TbeEngineersballbe responsible for Engineer ledinspection teams to ensure tbe specific 
operations as defined witbintbe work authorizations are conducted inaccordancewitbtbe 
construction plans, specifications, special specifications and special provisions. 

Tbe Engineer sball provide certified personnel, outlined in tbe duality Assurance plan, tbat are 
knowledgeable of all materials testing procedures. All personnel performing acceptance tests 
must be certified. Tbe Engineer sball provide copies of current certifications. 

Tbe Engineer sball assist and advise tbe State in matters of policy and procedure, and 
generally accepted industry practices. Tbe Engineer sball identify deficiencies in tbe work of 
tbe contractor, its subcontractors, its vendors and its consultants in tbe specific construction 
operations and inform tbe State oftbese deficiencies. 

Tbe Engineer sball coordinate witb tbe State district's Area Engineer or tbe Area Engineer's 
designee to schedule inspection of contractorworkactlvities.Tbe Engineer sball be required to 
be on-site performing inspectiondutiesatanytime tbe work isbelngperformed including 
nigbttimebours and on weekends as required by tbe planned construction work. No overtime 
will be paid without prior approval from tbe State. 

Tbe scope of tbe project is based on tbe construction contract construction schedule, added 
days to tbe schedule as well asacloseout period Tbe Engineer sball be responsible to close 
out tbe project and ensure tbat documentation and project related issues bave been resolved 
and submitted to tbe State by the Engineer. 

Tbe Engineer sball attend any meetings required by tbe State to discuss specifications and 
action plans witb regards to tbe pertinent bid items,!.e. Pro-Bridge Deck meeting and Pre-
Paving meeting, etc. 
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Tbe Engineer shall perform Construction Engineering and Inspection (CEI) services, to assist 
the State in managing its construction operations before, during, and after tbe construction of 
improvements 

The Engineer shaii p r o v i d e d 
conflict. 

The Engineer shaii assist the State throughout aii aspects and phases of construction 
operations and shaii, when and as reguested bythe State, fully support tbe State in its 
dealings witb tbe contractor, suppliers, subcontractors, otber engineers, iegai counsel, 
accountants, otber consultants, government entities, utilities, property owners, and the general 
pubiic. 

Tbe Engineer shall provide qualified technical and professional personnei to adhere to 
professional standards consistent witb tbose typically met by nationally known and highly 
regarded construction management firms assigned witb tbe terms of tbis agreement.Uniess 
otherwise instructed by tbe State, tbe Engineer shall minimize tbe need for the State to apply 
its own resources to assignments. 

The State reserves tbe rigbt to reguire replacement of any personnei assigned to tbe project 
during tbis contract if performance is determined to be unsatisfactory by tbe State, or if any 
reguired certifications are allowed to lapse. 

Relevant Standards, Manuals and Policies. The Engineer sball be responsible for tbe 
Construction Engineering and inspection of an assigned project to ensure it is constructed in 
accordance witb tbe construction plans, specifications, special specifications and special 
provisions. Tbe Engineer sball ensure compiiance withali tbe State'srelevant standards, 
manuals, and policies, including tbe Construction Contract Administration Manual (CCAM) and 
tbe Texas 2004 (or 2014) Standard Specifications for Construction and Maintenance of 
Highways, Streets,andBridges (Spec Book),specialspecifications,and special provisions. 
Tbe Engineer sbaii follow theTxOGT2015 Guide for Sampling andTesting,tbeOistrict's 
Procedures,tbe guidelines inTxOCT Utilities Manual,theTexas Manual onUniformTraffic 
Control Devices (TMUTCO)and all manuals accessibie on tbe State's external website. 

Tbe Engineer sball bave knowledge in grading operations (permanent metal deck forms and 
precast concrete panels). The Engineer shall bave knowledge and proficiency with tbe Bridge 
Geometry System (BGS). Tbe Engineersbaii have knowledge in Bridge Foundation and 
Oesign Utilising Texas Cone Pentrometer Pounding methodology, knowledge of GSHA 
regulations and knowledge in Bridge Structuraianalysis, specifically the ability to analyze 
structures which may be subjected to construction loading (cranes, heavy construction 
eguipment). 

Level of Authority as Granted by the State. Tbe Engineer shall be delegated certain levels 
of authority in decision making on tbe project at tbe discretion of the State This will be further 
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described under tbeappropriatetasks. Tbe Engineer shaliassistandadvisetbeState in 
matters of policy and procedure, and generally accepted industry practices. 

Plan Errors and Omissions by Others. Tbe Engineer sbaii provide services inciuding 
identification and recommendation of corrections of plan errors and omissions, substitutions, 
defects, and deficiencies in tbe work of tbe contractor, its subcontractors, its vendors and its 
consultants and coordinate all efforts to meet the project budget and schedule. Any plan errors 
submitted by the contractor shall be addressed witb tbe State immediately. 

Hours ofWor^.Tbe Engineer shall coordinate witb tbe Area Engineer or tbe Area Engineer's 
designee to scbeduie inspection of contractor work activities Tbe Engineer sbaii be reguired to 
work during nighttime bours and on weekends as reguired by tbe planned construction work. 

if, at any time during tbe project, weatber conditions, project delays, or work stoppages 
temporarily reduce tbe need for personnel, tbe State bas tbe authority to reduce tbe weekly 
hours below forty (40) per week, per individual. It is tbe duty of the Engineer to manage tbe 
overtime accordingly. 

No overtime wiii be paid without prior approval fromthe State.The scope is based on tbe 
construction contract construction schedule, added days to tbe schedule as well asacloseout 
period. The Engineer shall be responsibie to close out tbe project. Tbis inciudes ensuring tbat 
all documentation and project related issues bave been resolved and submitted to tbe State by 
the Engineer. 

ProgressReporting and Invoicing. Tbe Engineer shaii invoice according to tbe Function 
Code breakdowns as sbown in Attachment "C of the Contract for Engineering Services and 
Exhibit "O '-Fee Schedule, of each Work Authorization. Tbe Engineer shall submit eacb invoice 
electronically directly to tbe appiicabie Professional Engineering Procurement Services (PEPS) 
Support Center using tbe State's template fortbe appropriate method of payment template. 
Onamontbly basis tbe Engineer shaii enter their Historically Underutilised Business (HUB)or 
Disadvantage Business Enterprise (OBE) Reporting and Projected vs. Actual information 
directly into tbe Professional Services-Contract Administration Management System (PS 
CAMS)Consultant Portal. 

Tbe Engineer sbaii submitamontbiy written progress report to the State's Project Manager 
regardless of wbetber tbe Engineer is invoicing for tbat month. Tbe Engineer's written progress 
report shall describe activities during the reporting periods activities planned for tbe following 
periods problems encountered and actions taken to remedy them^ list of meetings attended^ 
and overall status, inciudingapercent complete by task. 

Field Office Equipment. Tbe Engineer sball provide computer eguipment, PPE and 
identifiable vehicles for its personnel. The computer eguipment shall include laptop computers, 
capable of running Site Manager.Additionaily, tbe Engineer shall provide printers and ceil 
phones not otherwise provided by tbe contractor but needed to perform tbe work.The PPE 
shall meet all current standards set by OSHA and the State Reguirements to include safety 
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glasses, TY 3 Pants for night work. The Engineer shall obtain and utilize Site Manager 
Support software or its equivalent. 

Limited Access to State's Site Manager. The Engineer shall receive limited access to the 
State's Site Manager. The Engineer shall sign forms 1828, Information Security Compliance; 
1980, Request for External Access to the State's Information Systems; 2110, Information 
Resources Confidentiality Agreement, and DR-IRI Information Access Request Form. These 
access rights will be revoked once the contract is complete. 

Construction Issues and Conflicts. The Engineer shall identify, track and assist in the 
resolution of construction issues and conflicts, and provide data to the Area Engineer and the 
Area Engineer's representatives to support monitoring and recording of construction activities. 

TASK DESCRIPTIONS AND FUNCTION CODES 

FUNCTION CODE 130 (130) - RIGHT-OF-WAY DATA 

A. UTILITY ADJUSTMENT AND COORDINATION 

1. Responsible Parties: 

a. Utility Coordinator: Meaning the provider performing services in a non-engineering 
capacity. 

2. The Utility Coordinator shall coordinate all activities with the State, or the State's 
designee, to facilitate the orderly progress and timely completion of the State 
construction phase. The Utility Coordinator shall be responsible for the following: 

a. Work Plan. Coordinate a work plan including a list of the proposed meetings and 
coordination activities, and related tasks to be performed, a schedule and an 
estimate. The work plan must satisfy the requirements of the project and must be 
approved by the State prior to commencing work. 

b. Initial Project Meeting. Attend an initial meeting and an on-site inspection (when 
appropriate) to ensure familiarity with existing conditions, project requirements and 
prepare a written report of the meeting. 

c. External Communications. Coordinate all activities with the State and its 
consultants or other contractors or representatives, as authorized by the State. 
Also, the Utility Coordinator shall provide the State copies of diaries, 
correspondence and other documentation of work-related communications between 
the Utility Coordinator, utility owners and other outside entities when requested by 
the State. 
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d. ProgressMeetmgs. Impiementascheduie of periodic meetings inthefieid with 
each utility company and owner or owners representatives for coordination 
purposed Such meetings shall commence as early as possible and shall continue 
untii compietion otthe project. The Utility Coordinator shaii notify the State at ieast 
two (2) business days in advance of each meeting to aiiow the State tbe opportunity 
to participate in tbemeeting. The Utility Coordinator shaii provideand produce 
meeting minutes of aii meetings with said utility companies, ownersor owners' 
representatives witbinseven (7) business days. The frequency of suchmeetings 
shall he appropriate to the matters under discussion with each utility owner. 

FUNCTION OOOE l ^ l ^ . l^-MANAOINOCONTRAOTEO^OONATEOPE 

A. PROJECTMANAOEMENT ANO ADMINISTRATION 

1. Tbe Engineer, in association witb tbe State's Project Manager sball be responsible for 
directing and coordinating all activities associated witb the project to comply with State 
policies and procedures, and to deliver tbat work on time. 

2 Project Management and Coordination. Tne Engineer shall coordinate all subconsultant 
activity to include guality of and consistency of work and administration of tbe invoices 
and monthly progress reports. Tbe Engineersbaii coordinatewith necessary local 
entities 

3. The Engineer shall: 

a. Prepare monthly written progress reports tor eacb project. 

b Oevelop and maintainadetailed project schedule to track project conformance to 
Exhibit 0, WorkSchedule,foreacb workautnorization. Tbescbedulesubmittals 
shall be bard copy and electronic format. 

c. Meet onascbeduled basis with the State to review project progress. 

d. Prepare, distribute, and file both written and electronic correspondence. 

e. Prepare and distribute meeting minutes. 

f. Document phone calls and conference calls as reguired during tbe project to 
coordinate tbe work for various team members. 

FUNCTIONCOOEI^^ -ROAOWAYOESION 

A.UTILITYENOINEERINO 

1 Responsible Parties: 
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8. Utility Coordinator: Meaning tbe provider performing services inanon-engineering 
capacity. 

b. Utility Engineer: Meaning tbe registered Professional Engineer, who is an 
empioyee cf the Engineer, performing services in a professional engineering 
capacity 

2. Utility Engineering Investigation sball include utility investigations subsurface and above 
ground prepared in accordance witb American Association of State Highway and 
Transportation Officials (AASHTO) standards ^ASCE O t 3802 
(bttp:^www.fhwa.dot.gov^programadmin^asce.cfm)j and Utility Ouality Levels as follows. 

a. Utility Ouality Levels are defined in cumulative order (least to greatest) as follows: 
i OualityLevelD-Existing Records: Utilities are plotted from review of avaiiabie 

existing records. 
ii. OualityLevelC-Surface Visible Feature Survey: duality level^information 

from existing records is correlated witb surveyed surface-visible features. 
Inciudes OualityLeveiDinformation. If tbere are variances in tbe designated 
work area of LeveiD, a newscbematicorpian layout will be necessary to 
identify tbe limits of tbe proposed project and tbe limits of tbe work area 
reguired fortbe workauthorization; including bigbway stations, limits witbin 
existing or proposed rigbt of way,additionai areas outside tbe proposed rigbt of 
way, and distances or areas to be included along existing intersecting 
roadways. 

iii. Ouaiity Level B - Designate: Two-dimensional horizontal mapping. Tbis 
information is obtained through the application and interoretation of appropriate 
nondestructive surface geophysical methods. Utility Indications are referenced 
to established survey control.Incorporates guality levelsCandDinformation to 
produce Ouaiity Levels. If tbere are variances in the designated work area of 
Level D,anew schematic or plan layout wiii be necessary to identity tbe limits 
of tbe proposed project and tbe limits of tbe work area reguired for the work 
authorization; inciuding highway stations, limits witbin existing or proposed rigbt 
of way, additional areas outside the proposed right of way, and distances or 
areas to be included along existing intersecting roadways. 

iv. Ouaiity Level A Locate (Test Hole): Tbree-dimensionalmapping andotber 
characterization data Tbis information is obtained through exposing utility 
faciiities through test holes and measuring and recording (to appropriate survey 
control) utility^environment data. Incorporates guality levels B, 0 and 0 
information to produce Ouality Level A. 

b. Designate (Ouality Levels), Designate means to indicate tbe horizontal iocation of 
underground utilities by tbe application and interpretation of appropriate non
destructive surface geophysical technigues and reference to established survey 
control.Designate(Ouaiity Level B)Services are inclusive of Ouaiity levelsCandD. 
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Tbe Engineering 
i. As requested by tbe State compile "As Built" information from plans, plats and 

other location data as provided by the utility owners. 
ii. Coordinate witbutility owner when utility owner's policy is to designate tbeir 

own facilities at no cost for preliminary survey purposes.TbeEngineer sball 
examine utility owner's work to ensure accuracy and completeness. 

iii. Designate, record, and mark tbe horizontal location of tbe existing utility 
facilities and tbeir service lateralstoexisting buildings using non-destructive 
surface geophysical techniques. No storm sewer facilities are to be designated 
unless authorized by the State.Anon-water base paint, utilizing tbe American 
PublicWorks Association (APWA) color code scheme, mustbeused onall 
surface markings of underground utilities. 

iv. Correlate utility owner records witb designating data and resolve discrepancies 
using professionaljudgmentAcolorcoded composite utility facility plan witb 
utility owner names, guality levels, line sizes and subsurface utility locate (test 
hole)locations, shall be prepared and delivered to tbe State. It is understood by 
both tbe Engineer and the State that tbe line sizes of designated utility facilities 
detailed on the deliverable arefrom tbe best available recordsand that an 
actual line size is normally determined fromatest bole vacuum excavation.A 
note must be placed on the designate deliverable only tbat states "lines sizes 
are from best available records".AII above ground appurtenance locations must 
be included in the deliverable to tbe State.This information sball be provided in 
tbe latest version of Micro Station or Oeopak used by the State.Tbe electronic 
file will be delivered on CD or DVD,as required by tbe State. Abard copy is 
required and must be signed, sealed, and dated by tbe Engineer When 
reguested by tbe State, tbe designated utility information must be over laid on 
tbe State's design plans 

v Determineand informtbeStateof tbeapproximate utility depths atcritical 
locations as determined by tbe State.This depth indication is understood by 
both tbe Engineer and the State to be approximate only and is not intended to 
be used preparing the rigbtofwayand construction plans. 

vi. Provideamontbly summary of work completed and in process with adequate 
detail to verify compliance with agreed work schedule. 

vii. Close-out permits as required. 
viii. Clearlyidentifyall utilities that were discovered fromgualitylevelsCand D 

investigation, but cannot be depicted in guality level S standards. These 
utilities must baveaunigue line style and symbology in tbe designate (Ouaiity 
LevelB)deliverable. 

ix. Comply witb all applicable State policy and procedural manuals. 

c. Subsurface Utility Locate (Test Hole) Service (Ouaiity Level A), Locatemeansto 
obtain precise horizontal and vertical position, material type, condition, size and 
otber data that may be obtainable about tbe utility facility and its surrounding 
environment through exposure by non-destructive excavation techniques tbat 
ensures tbe integrity of the utility facility. Subsurface Utility Locate (Test Hole) 
Services (Ouaiity Level A) are inclusive of Ouaiity LevelsS,C, and D. 
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The Engineering 
4 Review requested test hole locations and advise the State in tbe development 

of an appropriate locate(test bole) work pian relative to tbeexisting utility 
infrastructure and proposed bigbway design elements. 

ii. Coordinate with utiiityowner inspectors asmay be reguired by iaw or utility 
owner poiicy. 

iii Neatly cut and remove existingpavementmaterial,sucb tbat tbe cut not to 
exceed 0.10 square meters(1.070 square feet) uniess unusual circumstances 
exist. 

iv. Measure and record tbe foiiowing data on an appropriately formatted test boie 
data sheet tbat bas been seaied and dated by tbe Engineer: 
D Elevation of top and bottom of utiiitytied to tbe datum ofthe furnished pian. 
^ Identifyaminimumoftwo benchmarks utilized.Elevations shall be within an 

accuracyof15mm (.501 incbes)of utilized benchmarks. 
^ Elevation of existing grade over utility at test bole location. 
^ Horizontal location referenced to project coordinate datum. 
D Outside diameter of pipe or width of duct banks and configuration of non-

encased multi-conduit systems. 
^ Utilityfacilitymaterial(s). 
D Utility facility condition. 
^ Pavement thickness and type. 
^ CoatingA^rapping information and condition. 
^ Unusual circumstances or field conditions. 

v. Excavate test boles in sucbamanner as to prevent any damage to wrappings, 
coatings, cathodic protection or otber protective coverings and features.Water 
excavation can oniy be utilized witb written approval from tbe appropriate State 
District Office. 

vi. Be responsible for any damage to tbe utility during the locating process. In tbe 
event of damage, tbe Engineer shallstop work, notify the appropriateutility 
facility owner,tbe State andappropriate regulatory agencies The regulatory 
agencies include, but are not limited to tbe Railroad Commission ofTexas and 
theTexas Commission on Environmental Ouality(TCEO) The Engineer sball 
not resume workuntil tbe utility facility owner bas determined tbe corrective 
action to be taken.Tbe Engineer sballbe iiabie for ail costs involved inthe 
repair or replacement of tbe utility facility. 

vii. Back fill all excavations with appropriate material, compact backfill by 
mechanical means,and restore pavement and surface material.The Engineer 
sball be responsible fortbe integrity ofthe backfill and surface restoration fora 
period of three years.Installamarker ribbon throughout the backfill. 

viii. Purnish and install a permanentaboveground marker (asspecified bythe 
State, directly above center line of the utility facility. 

ix. Provide complete restoration of worksiteand landscape toeguai orbetter 
condition than before excavation. If a work site and landscape is not 
appropriately restored, tbe Engineer shaii return to correct tbe condition at no 
extra charge to the State. 
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x. Plotutilitylocation position information to scale and provideacomprebensive 
utility plan sign and sealed by tbe responsible Englneer.Tbis information sball 
be provided in tbe latest version of Micro Station or Oeopak format used by tbe 
State Tne electronic file will be delivered en CD or 
tbe State, tbe Locate information must be over laid on tbe State's design plans. 

xi. Return plans, profiles, andtest bole data sbeets totbeState. If reguested, 
conductareview of tbe findings witb tbe State. 

xii. Close-out permits as reguired. 

FUNCTION CODE 300^00^DESIONVERIP^CRANOES^ALTER 

A. OESIONVERIFICATION, CHANGES AND ALTERATIONS 

1. Cbange Orders 
a. Tbe Engineer sball review tbe CCAM on cbange orders to understand tbe State's 

policy. 
b Tbe Engineer sball provide an estimated cost of cbange orders to tbe State and aid 

tbe State in price negotiations of new pay items added by cbange order.Review tbe 
informationsubmitted by tbe contractor toverify tbe prices are witbintbe current 
State wide or district bid averages. If tbe price exceeds tbe bid averages, review tbe 
breakdown to ensure tbe contractor is using tbe allowed mark-ups as specified in tbe 
SpecOook Prices sbould befair and reasonable based on tbe time, material, 
eguipment and labor necessary to perform tbe work. 

c. Tbe Engineer sball provide appropriate documentation including justification for tbe 
cbange order, revised drawings and plansbeetswitb appropriate designbackup 
documentation, cost breakdowns, time impacts, and cbange order descriptions. 
Record tbis information in Site Managerforexecutionbytbe State. 

d. TbeEngineer sball work witb tbeState on submittingcbangeorders.Allcbange 
orders sball be signed bytbe State. 

a. Tbe Engineer sball coordinate witb tbe State by sending all cbange orders to tbe 
assigned Oistrictforfundingbeforeacbange order is sent to tbe contractor 

f. Tbe Engineer sball provide all documentation supporting tbe need for any cbange 
orders. 

g. Tbe Engineer sball provide all plan sbeets associated witb cbange orders.Tbe plan 
sbeets sball be signed, sealed and dated by a Texas Registered Professional 
Engineer.Tbe Engineer sball not perform inspections on tbeir design. Tbe State will 
perform or tbe State will use anotber provider to perform inspections on tbe 
Engineer'sdesign 

b. Tbe Engineer sball provide Complete District Cbange Order Cbecklist, signed by tbe 
Engineer. 

i. Tbe Engineer sball follow any current and new processes tbat are mandated by tbe 
State 

j . If tbird party funds are associated witb tbe cbange order,tbe Engineer sball assist 
Area Office (AO)as needed. 

DELIVERABLES: 
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Tbe Engineer sball provide the following: 

^ Seaied, revised plan sheets) fer any changes made, and corresponding 
recommended change orders 

D Aii cbange orders funded by tbe State and by the contractor 
^ Ail documentation supporting tbe need for any cbange orders 
^ All plan sbeetsassociatedwitbcbangeordersshallbesealedbyan Engineer 
^ Complete Distnct Cbange Order Checklist, signed by tbe Engineer 
^ Site Manager Cbange Order sbeets 

2. Submittal, Tracking and Approval of tbe Shop Drawings 

a. The Engineer shaii iog, monitor, and coordinate the contractor's submittals of 
fabrication plans, erection plans, shop drawings, change orders, Materiai on Hand, 
time extensions, product and material submittals, and Reguests for Information 
^ 

b. The Engineer shall forward submittals and shop drawings to tbe appropriate party 
and verify return of documents. 

c. The Engineer shall address PPI's as directed by tbe State. 
d Tbe Engineer shall make recommendations to tbe State for resolution of any RPI's 

and draft any correspondence necessary for tbe resolution of tbe RPI. 
e. Tbe Engineer shall coordinate RPI resolutions witb appropriate party as directed by 

the State. 
f. The Engineer shall submit ail shop drawing electronicaiiy as outlined in the ^Ouide to 

Electronic Shop Drawing Submittal" 
g. Tbe Engineer sball track all shop drawing submittals, reviews and approvals. 

r ^NOTIONOODE300^ 

A.PROJEOTSOPERVISIOH 

1. PorTrafficControl Inspection, tbe Engineersbaii: 
a PeviewplansheetsforTrafficControi Plan (TCP) changes or modifications. 
b. Verify tbat aii lane and ramp closures follow State guidelines and lane restrictions as 

found in tbe project plans. 
c. Ensure that all lane closure information is sent to the assigned District Pubiic 

information Office (PIO),Corridor Mobility Coordinator and others as directed one 
week prior to tbe closure. 

d. Ensure that if scheduled lane closures are cancelled,aDistrict's PIO,the Corridor 
Mobility Coordinator and others, as directed, are notified immediately with updated 
information. 

e. Coordinate lane closures witb tbe AO staff 
f. Oversee project barricades andsignsonadaiiy basis and coordinate corrections 

witb the contractor as reguired. 
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g. Perform inspections of barricades and report fo contractor on Form 599 af a 
minimum of three inspections per month (two daytime inspections and one nighttime 
inspections 

h. Coordinate witb the AO so thatabarricade inspection report is performedby tbe 
District Construction office and coordinate corrections with contractor. 

i Complete Form 599, documenting deficiencies or actionsneededandsubmit to 
contractor for corrective actions.The Engineer shall document when the deficiencies 
or actions are addressed and escalate as reguired. Once compieted, send to AC for 
review. No copies shall be maintained by tbe Engineer,nor sent to any individual via 
email 

j . Ensure tbe contractor makes repairs to critical items immediately and otber 
deficiencies or actions sbaii be addressed as soon as possible per item 502 
Barricades, Signs,andTraffic Handling and enforce non-payment of item,if needed. 

k. Ensure ail items meet reguirements of TMUTCD,TCP,standards and specifications 
and State compliant list wbicb include ataminimum: 
i. proper devices are used 
ii. devices are clean and free of damage 
iii. devices are properly aligned and spaced 
iv. devices bave proper reflectivity 
v. pavement markings are performing properly 
vi. proper flagging procedures are followed 
vii. signs are properly mounted and not leaning 
viii. tbe overall set up is in compliance 

2. For Project Coordination, tbe Engineer, as directed by tbe State, sball provide tbe 
foilowing in writing (for example, meeting minutes and e-mails): 
a. Conduct weekly coordination meetings on tbe project witb tbe State Representative, 

contractor,Subcontractors and otber interested parties. 
b. Participate in safety meetings witb tbe State on tbe job site or Area Office or as 

reguired by tbe State. 
c. Conduct pre-activity meetings for major operations ortraffic control changes. 
d. Review tbe work scbedule,plancbanges,construction issues, submittal progress, 

traffic changes, public information topics, and ail otber relevant matters to include 
review and approve the contractor's baseline schedule to verify tbe contractor bas 
followed the approvedTraffic Control Plan and all work bas been incorporated into 
tbe schedule. 

e. Monitor tbe progress of tbe contractor's approved schedule and tbe progress of tbe 
work with tbe goal of meeting the contract completion date, review and monitor the 
contractor's work schedule monthly and recommendation to the State regarding any 
changes or needed changes to tbe schedule, and notify the State if tbe schedule 
does not adeguateiy reflect appropriate completion dates, reasonable resources, or 
errors in logic. If additional time is reguested by tbe contractor, the Engineer shall 
reviewtbe contractor's reguestand verify tbe time impact analysis. 

f. Analyse the contractor's monthly CPM schedule and provide recommendations for 
modifications or acceptance and verify the CPM scbedulesfoiiowail guidelines 
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described inmos t Any revisions to tbe schedule will reguire approval 
bythe State. 

3. Por Project Correspondence, tbe Engineer shall: 

a. Upon receipt of written correspondence from tbe contractor, draftaresponse within 
five (5) working daysfortheStateto review, comment, approve and sign. Tbe 
Engineer sbaii track aii correspondence, approved or outstanding. Aii informal 
correspondence sbould be sent to tbe State via e-maii. All formal correspondence 
sbould be sent on the Engineer's letterhead. 

b. Manage project issues and work directly witb tbe contractor as directed in writing by 
tbe State 

c. Escalate any major project issues to tbe State. 

d. Copy tbe State's Project Manager (PM) on all internal and external correspondence. 

DELIVERABLES 

Tbe Engineer sball provide tbe following: 

D Montbiy Barricade Inspection Reports 
D Baseline Schedule review 
D Monthly Update Reviews 
^ Time Impact Analysis Reviews 

PUNCTIONCODE300f^u^OENERALPUNCTION 

A. INSPECTION OPWORKIN PROGRESS AND PROJECT RECORDS 

1. The Engineer shall inspect work incorporated into the project as assigned by the State 
to: 
a Verify that the project is buiitaccording to the plans and specifications, and aii 

contract documents. 
b. Verify the accuracy of tbe work and determine pay guantities by making 

measurements as assigned by the State 
c. Verify all the specifications and special provision reguirements are met for inspected 

items ofwork regarding materials, construction, measurement and payment. 
d. Verify daily guantities for eacb item of work assigned,performed and tabulate intoa 

monthly pay estimate to tbe contractor. The estimate sball be furnished to tbe State 
for execution of payment via Site Manager. 

e Enter measurement and payment information daily into Site Manager for tbe items 
inspected by tbe Engineer personnel, 

f All fields shall be completed in Site Manager, unless otherwise directed bythe 
District's construction personnei. 

g. Verify all materiai sourcing information is entered into Site Manager and address all 
materiai or testing deficiencies onamontbiy basis. 
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2. Tbe Engineer sball maintain ail records on tbe project per ^tate and District procedures 
inching Daily Work Reports (DWR), diaries, sbop drawings end submittals, RFI 
drawings and sketches of measured items, sets of plans, record set plans, material on 
band forms and general correspondence. 

3. Tbe Engineer sbaii verify proper drilled sbaft or pile installations, inspector sbould bave 
knowledge in geoiogioai materials fo ensure proper founding is achieved, proper 
underwater and slurry displacement concrete placement procedures and proper use of 
steei casing for dewatering and stability applications are implemented 

4. Tbe Engineer sbaii verify appropriate mill tests,materiais approval and BuyAmerica 
certifications are avaiiabie as reguired. 

5. Tbe Engineersbaii verify Historically Underutilized Business (HUB) documentation; 
Commercially Useful Function reviews; Prompt Ray and Wage rate surveys are 
complete and correct Verify corrections are made by tbe contractor. 

6 Tbe Engineersbaii verify and document all contractors' Form CST-C^I (Additional 
Classification and Wage Rate Reguest) and Form 2182 (Commercially Useful Function 
Site Review) as directed by tbe State in writing(meeting minutes, emails and otber). 

7. For Monthly Progress Estimates, tbe Engineer sbaii: 
a. Prepare all montbly progress estimates in Site Manager for approval by tbe State 

and submit tbem on tbe date tbat is determined by tbe State for eacb estimate cycle, 
b Verify aii guantities and coordinate witb tbe contractor wben discrepancies arise 
c. Submitacopy of tbe Site Manager installed work report or eguivalent at tbe end of 

eacb week to tbe contractorfor concurrence 
d. Make recommendation for paymentforwork inspected during tbe montb. 

8. Tbe Engineer sbailmaintain a log of allcontractor submittals including RFi's, sbop 
drawings, concrete, police officer bours, material testing reguirements, material on 
band, reviews, approvals, and any otber logs deemed necessary by tbe State, and upon 
reguest provide tbe log to tbe State. 

0. Tbe Engineersbaii administertbe materiai on band, processand sbaii: 
a. Verify eligibility for payment of any material reguested for payment of materiai on 

band. 
b. Monitor and verify material on band before paying tbe contract per tbe reguirements 

of tbe specification. 
c. Perform on-site and off site cbecks to verify tbe materiai is part of tbe contractor's 

inventory as directed. 
d Collect invoices, certifications and testing information from tbe contractor to pay for 

material on hand within sixty (OO)days. 
e. Remove tbe material from tbe estimate, if no invoices are provided witb sixty (80) 

days. 
f. Spot cbeck on-site and off-site tbe material on band and document for accuracy. 
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g. Maintainalog per State District procedures. 

lO.Fortbe Environmental Process, tbe Engineer sball: 
a. Follow all current Storm Water Management guidelines and verity SW3P and 

Environmental Permits Issues and Commitments (EPIC) sheet reguirements are 
followed. 

b. Verify appropriate permits are in place for all contractor Project Specific Locations 
(PSL's). 

c. Maintain the SW3P working drawings, which sball be located in the field office at all 
times. 

d. Maintain documentation in accordance witb tbe Texas Pollutant Discharge 
Elimination System's (TPDES), and Construction General Permit (CCP). 

e. Perform SW3P inspections every seven (7) calendar days and record the results on 
tbe State's 2118 form and report and deficiencies to tbe contractor and verify 
corrections were made per tbe reguirements of tbe CGP. 

f. Verify that the contractorfollows the guidelines ofthe CGP. 
g. Notify tbe State immediately in tbe event tbe contractor basfailed to make tbe 

corrections as per tbe reguirements of the CGP. 
b. Provide all environmental correspondence to tbe State. 
i. If tbere are any cbange orders or added construction tbat will impact tbe 

Environmental document, tbe Engineer sball coordinate witb tbe State to provide tbe 
necessary documentation, 

j . Maintain a separate SW8P working copy of plan set and verify it is updated 
accordingly to remain in compliance, 

k. Provide personnel certified in EMS Training Matrix, ENV108 and ENV300, or 
eguivalent 

11 For Documenting and Reporting, tbe Engineer sball: 
a. Prepare a DWR for eacb day of work from tbe begin work date until final 

acceptance. All inspectors sball prepare tbeir own DWR eacb day tbey are on tbe 
project. Eacb DWR must bave tbe weatber recorded for tbat day, including 
temperature bigb and low, weatber conditions, all visitors to tbe project, traffic 
conditions, laneclosure bours, police officer names and bours worked, portable 
message sign bours, instruction given to tbe contractor, tbe contractor work bours, 
tbe contractor's eguipment and utilization, and egual employment opportunity (EEC) 
issues, safety concerns, SW3P information, and accidents. Wben recording 
information pertaining to accidents, record only factual information as observed; not 
personal opinion. Also, includetbesubcontractorsontbeproject, tbenumberof 
bours on tbe project, and tbe work tbey are performing, and items for payment. 

b Maintain all relevant subcontractor forms, contract assurance logs, agreements, and 
statements of compliance. 

c. Submit subcontractor approval reguests to tbe State's Area Cffice (including bauling 
trucks). Tbe State will input tbe approval date into Site Manager. State approval 
sball be reguired prior to payment to tbe contractor for tbe work performed by tbe 
subcontractor. 
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d. Fill out tbe DWR work items tab asameans to pay for items of work inspected. 
Input tne station number, supporting calculations, guantity being paid, any 
comments or remarks necessary, and any otber information to properly distinguish 
tbe item being paid. Reference plan sbeets as reference markers. 

e Maintain bard copies of measurements and attachments that support tbe 
calculations and guantities listed in tbe DvVR's. 

f. Maintainadailydiaryontheproject in Site Manager. This diary will allow tbe 
Engineer to recommend payment for tbe items listed in the DWR and to charge time 
on tbe project and maintain milestone charges, if applicable. No paper diary will be 
maintained. 

g Identify items tbat will overrun and under run during tbe course of tbe project. These 
sbould be addressed via cbange order per the State policy, 

b. Follow State's Concrete Procedures forfield concrete specimens, 
i. Maintainaset of project records and setup according to State procedures, 
j . Coordinate witb tbe Statefor the State District Audits to be performed. Track 

resolution of audit deficiencies. 

12 Tbe Engineer shall provide all items tbat are listed underthe Field Office Eguipment 
Section of this scope. 

DELIVERABLES foritemsl-12 
Tbe Engineer sball provide tbe following: 

D Monthly Project Estimates (witb bard copies of measurements and attachments tbat 
support tbe calculations and guantities listed in tbe estimate). 

D Monthly 3rd party estimates. 
^ MonthlyMaterialon Handforms(1914and 1915)HMACX2forms. 
D Paid invoices for material on hand. 
^ Documentation for extra work. 
^ SW3PWorking Plan Set. 
^ Weekly SW3P inspections (2118 Form) 
^ One DWR per day by eacb person inspection items of work on the project (record in 

Site Manager) and supporting hard copy documentation. 
D All drilled sbaftorpilelogs(record in Site Manager). 
^ One Diary per day bythe project Engineer or Project Manager (record in Site 

Manager). 

13.Construction Scheduling Support Services (Primavera Scheduling Software) 
a. Contract Time Determination 

i. Tbe Engineersbaii develop a contract time determination schedulefortbe 
State's use in establishing the working days fortbe PS^E. 

ii Tbe Engineersbaii use production rates approved bythe State. 
iii Tbe Engineer shall use Primavera scheduling software unless directed 

otherwise by the State. 
iv The Engineer sball use appropnate calendars and coding for modeling tbe type 

of work and incorporate weatber and otber constraints in tbe calendars. 
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v The contract time calendar shouid conform to tbe definition ofaworking day as 
defined in the PS^E. 

vi. The Engineer sball develop tbe time determination schedule to follow the traffic 
control plans taking into consideration tbe breakdown of guantities ofwork to be 
dene in each phase 

vii. Tbe Engineer sball review contract time determination schedules and providea 
written summary offindings. 

b. Preliminary and Baseline Schedules 
i. Tbe Engineer sball review, analyze, and provide recommendations and submit 

areviewreport on Contractor's preliminary schedule. 
ii. The Engineer shall review, analyze, and provide recommendations and submit 

areview report on tbe contractor's baseline schedule. 
iii. Tbe Engineer shall attend ^reconstruction Meeting and any other reguired 

meetings. 
c. Schedule Updates (Progress and Revised) 

Tbe Engineer shall: 
i. Review and analyze Contractor's monthly progress schedule updates, and 

submit updated Schedule Review Report. Inciudeadetailed review ot critical 
and near critical activities Compare current update to previous updates using 
Claim Digger. 

ii Review and analyze Contractor's monthly schedule updates tor revisions and 
submit Revised Schedule Review Report. Compare revision to previous version 
ot schedule using Claim Digger. 

iii. Coordinate witb tbeState's field personnelor District ConstructionCffice, to 
compare actual construction status witb the Contractor's monthly update. 
Verifyaccuracyof tbescbedule, actualstartdates, actuaifinisb dates, and 
percent complete or remaining duration Review tbe monthly Daily Work 
Reports(DWR). 

iv. Schedule monthly site visits with tbe State's District Construction Cffice or Pield 
personnei. 

v. Upon tbe State's reguest,coordinate with tbeState's personnei on adjacent 
projects to determine possible conflicts or impacts. 

vi. Prom interim schedule updates provided by tbe Contractor, identify changes in 
critical path or changes in controlling delays 

vii. Identify possible future scheduling conflicts and report. 
viii. Develop a Project Schedule Status Report (PSSR) to monitor project 

completion dates, identify actual and potential critical path slippage, and 
recommend strategies for mitigating critical path delays. 

ix. Monitor tbe effects of weatber(caiendar-dayprojects)and other non-excusable 
impacts on tbe schedule and provide means to separate these from excusable 
impacts 

x. Verify that schedule updates are separate: Progress Schedule vs.Schedule 
Revisions (Revisions reguire tbe State's approval) in accordance witb tbe 
specifications. 

xi. Attend meetings on an as needed basis, 
d. Time Impact Analysis (TIA) 
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Tbe Engineer sball: 
^ Review and analyzeTIAs from the contractor in accordance witb tbe Special 

Prevision or tbe latest version or applicable Sfanda^d Soec^caf^s ^ 
C o ^ s ^ c ^ a ^ d ^ a ^ e r r a ^ 

ii. Coordinate with State's Area Cffice and District Construction Cffice personnel 
to determine the validity of the TIAs. 

iii Assist in analyzing Delay Claims. 
iv. Provide report tor tbe justification of granting or rejecting tirna reguested to tbe 

State 
v Review overhead documentation for compensable delays, 
vi. Recommend scheduling alternatives to mitigate impact resulting from conflict to 

tbe State. 
vii Perform independent TIA as an alternative to Contractor submittal. 
viii.MonitorPSSRto verify tbeTIA process. 

a. General 

The Engineer sball: 

i. lnvestigate,analyzeandrecommend resolution tomitigate schedule impacts 
between adjacent construction contracts as directed by tbe State. 

ii Inform tbe State's Area Engineer and District Construction Cffice of upcoming 
lane closures, and high demand inspection needs. 

iii. Inform tbe State of milestone status, major traffic changes, and project 
completion for posting to tbe project web page by tbe State. 

iv. Review contract time determination schedules and provide written summary of 
findings. 

DELIVERABLES 

TbeEngineershallprovidetbefollowing: 

D Contract Time Determinations to mclude the followmg: 

o Contract time determination scbeduleswitb tbe listing of activities, production 
rates, guantities, and durations to support tbe resulting contract time. 

D Baseline Schedule Review Reports to Include the following: 

o Transmittal letters to State's Area Engineer and District Construction Cffice 
providing summary of findingsand recommendations to acceptor reject tbe 
preliminary or detailed (baseline)schedule 

o Draft letters for State's Area Engineer's signature notifying Contractor of 
schedule acceptance or rejection. 

o Completed Checklists for Schedule Review. 

10of24 ATTACHMENTC 



Contracts. 3 6 ^ I D P 5 ^ 
PS No. 5079 

^ Detailed listings of schedule deficiencies, 
o Any other documentation to support findings. 

^ Schedule Updates (Process eod Revised) Review Reports to include the 
following: 

^ Prepress Schedule Review Report 
D Transmittal letter to State's Area Engineerand DistrictConstruction Office 

providingthefollowing: 
ĉ  summary offindings, 
o lists identifying potential future critical path impacts, and 
ĉ  recommendations to accept or reject the update. 

D Draft letter for State's Area Engineer's signature notifying Contractor of 
schedule update acceptance or rejection. 

D Completed Checklist for Progress Schedule Review. 
D Detailed listing of schedule deficiencies. 
D Claim Digger output with written explanation of the results summary form. 
D Updated Project Schedule Status Report (PSSR). 
D Plots of look-ahead schedules showing work planned for next^months. 
D Any other documentation to support findings. 

o Revised Schedule Review Report 
D Transmittal letters to State's Area Engineer and District Construction Cffice 

providing summary of findings and detailed discussions of revisions including: 
^ changes to critical path due to tbe revision, 
o changes to the project calendars, 
ĉ  changes to resources or seguencing, 
^ discussions otthe positive and negative effects otthe revisions, and 
o recommendations to accept or reject the revision. 

D Draft letters for State's Area Engineer's signature notifying Contractor of 
schedule revision acceptance or rejection. 

D Updated Project Schedule Status Reports. 
D Claim Digger output with written explanation of the results summary form. 
D Any other documentation to support findings. 

^ Time ImoactAnalysIs Review Report to Include the following: 
o Transmittal letter to State's Area Engineer and District Construction Cffice 

providing summary of findings and recommendation to accept or reject the time 
impact analysis. 

o Draft letter for State's Area Engineer's signature notifying Contractor of TIA 
acceptance or rejection, 

o Copiesof recommended scheduling alternatives to mitigate impacts resulting 
from conflicts. 

ĉ  Independent TIAs as an alternative to Contractor's submittals. 
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D Progress Report to Include the following: 
o A progress reporttbat compares planned construction performance, expressed 

as percentage complete, with actual performance, 
o Summary statements regarding accomplishments during the reporting period and 

listings of major concerns and issues pertaining to construction progress, 
o Asummary progress report will he developed and maintained that shows the 

overall status ofthe entire construction projectfor presentation. 
0 A ninety (OO)day look ahead of critical and near critical activities. 

FUNCTION COPE 300f330)-GENERALPLINCTION 

A.J08C0NTR0L 

1. The Engineer shall perform allsampling and testing ot components andmaterials in 
accordance with the standard specifications, and all other standard and special 
specifications and special provisions applicable in this agreement Meet the minimum 
sampling freguenciessetoutintheTxOOT20t5 Guide Schedule for Samplingand 
Testing for materials. The testing shall include the following materials and all the 
components ofthe materials listed: Asphalt, Concrete, Soils and Aggregates. The 
estimated numher of samples and tests are hased on guantities in the executed 
construction contract. 
a TheEngineer sball ensuretbetestingiscompletedandinput into Site Manager 

NOTE:The contractor is responsible for testing Item 300 Concrete Paving. 
b. The Engineer sball provide certifiedpersonnel,outlined in their OualityAssurance 

and Ouality Control (OA^OC)planthat are knowledgeable of allmaterials testing 
procedures. All personnel performing acceptance tests must provide certifications 
and must maintain the certifications throughout the project The State reserves the 
rigbt to reguire replacement of any technician during this contract if performance is 
determined to be unsatisfactory or tbe technician fails to maintain appropriate 
certifications. 

c. Tbe Engineer sball provide technicians certified in accordance witbTxOOTOuality 
Assurance Programs for Construction (OAP)orotherStateapproved programs, 
such as theTexas Asphalt Pavement Association (TxAPA) for Hot Mix Asphalt, and 
tbe Soils and Sase Certification Program, as listed below. 

d. Tbe Engineer shall provide certified technicians to perform tbe following tests: 
1 HotMixAspbaltTesting 

D Level IDA 
D Leve l s 
D Level II 
D All othertests in tbe Manual ofTesting Procedures 200-F Series or ASTM 

Procedures not covered in LevellA,LevellO,orLevel II 
ii. Concrete Testing 

D OAP Program forConcreteTesting 
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D Other tests outlinedin tbe Manual ofTesting Procedures 400-A Series or 
ASTM Procedures that are not included in the OAP Program 

e. Tbe Engineer shall perform testing on tbe project.Tbese tests include all tests listed 
in State's Guide Schedule to Sampling andTesting dated 2015. Follow the State's 
Guide Schedule of Sampling and Testing to establish testing freguencies.Testing 
frequencies may he increased as directed hythe State. 

f. Tha Engineer shall notify the State, to determine if any tests may ha waived. 
g. Tha Engineersbaii attend preconstruction OAand OCtesting meetings priorto 

beginning work. 
h. Tbe Engineer sball: 

i. Review and recommend approval or rejection for all sampling and testing 
documentation submitted by tbe contractor for compliance with applicable State 
and federal regulations, standards, and contract reguirements. 

ii. Verify all materials used meet specifications,or identify materials that do not 
meet specifications and recommend action which sbould be taken. 

iii. Certify tbat allmaterialsusedduring construction meet the specifications as 
outlined in tbe Site Manager Support System. 

iv. Work closely witb the State to resolve all material discrepancies before the next 
monthly estimate is processed by utilizing the XiteReport in Site Manager. 

v. Enter all test data in Site Manager. 
vi. Enter all mix designs, concrete and asphalt, into Site Manager. 

i. Tbe Engineer sball report failing tests to the State within twenty-four (24)hours. 

DELIVERABLES: 

The Engineer sball provide tbe following: 

D Monthly Deficiency Reports to track material issues(one(1)per month) 
D Certification Verifications 
D Testing documentation as applicable 
D Letters of Certification 
D Test Exception Letter 

FLINOTIONOODE300^5^-GENERALFONOTION 

A.FINAL0ONSTR00TIONDOC0MENTS 

1. For Final Construction Documents tbe Engineer sball: 

a Provideacomprebensive punch list to the contractorwben work nears completion. 
b. Verify tbat all punch list work is complete before recommending acceptance to tbe 

State 
c. Provide tbe contractor punch list to the State. 
d Provide final complete construction records including as-built plans, final guantities, 

complete test reports,finalFILlBreports,and project documentation (including all 
general correspondence tbat occurred during the project) within thirty (30) days of 
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final acceptance ef tha project by fbe Sfafe. Final orojact documentation sbaii 
include tbe foilowing: folder labeled by itemnumber fer items reguiring additional 
back-up; copies of all of tbe change orders witb back-up; Material Invoices back-up; 
Manifest tickets fer aii materiai paid by weight (Asphait, Generate, Lime, etc.); 
Materiai en Hand terms 1914 and 1915; Texas Department ef Licensing and 
Regulation (TDLR) Inspections; and any other appiicabie records necessary to 
compiete tbe review.TbeEngineer shall submit tbe correspondence folder with tbe 
final records inciuding the as-builts when submitting tbe final documents. 

e. Rrovidealetter to tbe Area Office recommending certification that tbe project was 
constructed in substantial compliance with the plans and specifications and tbat 
materiais incorporated in the construction work and operations were in conformity 
with the approved plans and specifications. 

f. Gontact TDLR for inspection of work performed. 

DELIVERABLES 

Tbe Engineersbaii providetbefollowing: 

D Final Records labeled by item number 
D Manifest Tickets (Asphalt, Generate, Hot Mix, Lime) 
D Gopies of ail change orders created on the project 
D Material on Hand forms for tbe duration of the project 
D Barricade inspection Forms 
^ TDLR Inspection Report 
D GorrespondenceFile 
^ As-built Plans 
D Test Gertification Report 
^ Failing Samples Report 

F0HOTIONOODE300^00^GEHERALFOH0TIOH 

A. OOHSTROOTIONENGIHEERING NOT OTHERWISE G L A S S Y 

1. Tbe Engineer shaii perform: 
a. Post Letting Activities Prior to Gonstruction to include: 

i. Schedule and assist in conductingapreconstruction conference for tbe project, 
document tbe conference in accordance witb State procedures as outlined in 
GGAM and District Procedures. 
^ Schedule Pre-Gonstruction Conference. 
^ Assist in conducting pre-construction conference. 
^ Document tbe conference in accordance with State procedures as outlined 

in GGAM and District procedures. 
ii. The Engineer shall monitor known existing utility facilities on the project: 

D Goordinateanyandall relocations or conflicts with the appropriate utility 
companies and tbe contractor. 
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D Document any project delay or potential delay caused by utility conflicts, 
b. For activities during Construction to include the Engineer's preparation or 

performance of the following: 
i. Disputes and Ciaims 

^ Open notice from tbe contractor of pending claims for extra work or changes 
in scope of the work or delay to the work, maintain records indicating the 
cost ofsucb work and delay. 

^ Analyze tbe scbeduie and make recommendations to tbe State's Area 
Engineer regarding sucb ciaims, time extensions,contract changes extra 
work or deiay costs. 

D Assist in dispute negotiations and ciaim resolution through aii levels ot 
escalation inciuding the Engineer's support, 

ii Lltilities^ROW 
^ Coordinate witb the State and their representative on utility and RCW issues 

as needed and attend meetings as reguired. 
iii. Internal and External Agency Audits 

D Assist theStatein any internaiand external agencyauditstbat may be 
pertormed during tbe lite otthe construction project. 

D Provide documentation as reguested. 
c Por tbe Ouaiity Assurance and Ouality Control Plan (OA and OC) the Engineer shall: 

i. Develop and maintainaOA and OC plan tor inspections, record keeping,and 
testing and submit to tbe State tor review, 

ii Submit documentation to tbe State tor verification ot guality control checks. 
iii. include steps to ensure the State is receiving trained personnel on tbe project. 
iv. Submit this plan to the State. If changes to tbe plan are made by tbe Engineer 

or as directed by tbe State, tbe updated version sball be provided to tbe State. 
Also, tbe Engineer sball address all State comments to tbe plan. 

v. Provide a quarterly comparison of estimated manpower versus actual 
manpower versus budgeted manpower. 

vi. Provide monthly scbeduie of predicted manpower showing the estimated, 
actual, and budgeted manpower. 

d. Por Pubiic Information and Coordination the Engineer sball: 
i. Assist theStateintbe pubiic relations activities including tbepreparation of 

pubiic information, attending public meetings forthe purposes of providing 
information to tha pubiic, notification of department personnel of lane closures, 
includingpress releases. Ail news conferences andmediainterviewswillbe 
bandied bythe State. 

ii. Initiate and conduct meetings which include, but are not limited to tbe foiiowing 
parties: contractor representatives, neighboring construction projects, public 
works agencies, utilities, federai officials, the State, and their interested parties 
Tbe goal of these meetings wiii be to maintainadeguate cooperation and 
communication among all partners to tbis project. 

iii. Coordinate with tbe State's District Pubiic Information Office (PIO) to resolve 
any issues from tbe public. 

DELIVERABLES 
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Tbe Engineer sball provide tbe following: 

^ Pre-Oonstruction Conference Agenda and Roster 
D Partnering Pledge 
^ OA and OC guality control plan 
D Ouarteriy OA and OC guality control cbecks 
^ Monthly scbeduie of predicted manpower 
^ Orapb showing tbe estimated, actual, and budgeted manpower 

Note: Oue dates and format ot deliverables wili be determined by tbe State's districts. 
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ATTACHMENT D 
D-1 

WORK AUTHORIZATION NO. 
CONTRACT FOR ENGINEERING SERVICES 

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract 
No. (the Contract) entered into by and between the State of Texas, acting by and through 
the Texas Department of Transportation (the State), and (the Engineer). 

PART I. The Engineer will perform engineering services generally described as 
in accordance with the project description attached hereto and made a part of this Work Authorization. The 
responsibilities of the State and the Engineer as well as the work schedule are further detailed in exhibits A, B and 
C which are attached hereto and made a part of the Work Authorization. 

PART II. The maximum amount payable under this Work Authorization is $ and the method 
of payment is as set forth in Attachment E of the Contract. This amount is based upon 
fees set forth in Attachment E, Fee Schedule, ofthe Contract and the Engineer's estimated Work Authorization 
costs included in Exhibit D, Fee Schedule, which is attached and made a part of this Work Authorization. 

PART III. Payment to the Engineer for the services established under this Work Authorization shall be made in 
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1. 

PART IV This Work Authorization shall become effective on the date of final acceptance of the parties hereto 
and shall terminate on , unless extended by a supplemental Work Authorization as provided in 
Attachment A, Article 1. 

The maximum contract time is the time needed to complete all work authorizations that will be issued in the 
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting 
from the contract execution date. 

PART V This Work Authorization does not waive the parties' responsibilities and obligations provided under the 
Contract. 

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted 
and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) (Date) 

LIST OF EXHIBITS 
Exhibit A Services to be provided by the State 
Exhibit B Services to be provided by the Engineer 
Exhibit C Work Schedule 
Exhibit D Fee Schedule/Budget 
Exhibit H-2 Subprovider Monitoring System Commitment Agreement 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
WORK AUTHORIZATION NO. 

CONTRACT FOR ENGINEERING SERVICES 

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 
Contract No. hereinafter identified as the "Contract," entered into by and between the 
State of Texas, acting by and through the Texas Department of Transportation (the State), and 

(the Engineer). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

This Supplemental Work Authorization shall become effective on the date of final execution of the parties 
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in 
full force and effect. 

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and 
hereby accepted and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

_ _ (Title) 

(Date) (Date) 
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ATTACHMENT E 

FEE SCHEDULE 
(Final Cost Proposal) 

This attachment provides the basis of payment and fee schedule. The basis of payment for this 
contract is indicated by an "X" In the applicable box. The basis shall be supported by the Final 
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be 
supported by a separate FCP. 

"X" Basis 

X Lump Sum 
The lump sum shall be equal to the maximum amount payable. The lump sum 
includes all direct and indirect costs and fixed fee. The Engineer shall be paid 
pro rata based on the percentage of work completed. For payment the 
Engineer is not reguired to provide evidence of actual hours worked, travel, 
overhead rates or other evidence of cost. 

X Unit Cost 
The unit cost(s) for each type of unit and number of units are shown in the FCP. 
The unit cost includes all direct and indirect costs and fixed fee. The Engineer 
shall be paid based on the type and number of units fully completed and the 
respective unit cost. For payment, the Engineer is not required to provide 
evidence of actual hours worked, travel, overhead rates or any other cost data. 
The FCP may include special items, such as equipment which are not included 
in the unit costs. Documentation of these special costs may be reguired. The 
maximum amount payable eguals the total of all units times their respective unit 
cost plus any special direct items shown. 

X 
Specified 
Rate 
Basis 

The specified rates for each type of labor are shown in the FCP below. The FCP 
may include special items, such as eguipment which are not included in the 
specified rates. Payment shall be based on the actual hours worked multiplied 
by the specified rate for each type of labor plus other agreed to special direct 
cost items. The specified rate includes direct labor and indirect cost and fixed 
fee. The State may request documentation of reimbursable direct costs 
including hours worked. Documentation of special item costs may be reguired. 
The specified rate is not subject to audit. 

X 
Cost Plus 
Fixed Fee 

Payment shall be based on direct and indirect costs incurred plus a pro rata 
share of the fixed fee based on the ratio of labor and overhead cost incurred to 
total estimated labor and overhead cost in the FCP or the percentaae of work 

Cost Plus 
Fixed Fee 

completed. The invoice must itemize labor rates, hours worked, other direct 
costs and indirect costs. The Engineer may be required to provide 
documentation of hours worked and any eligible direct costs claimed. The 
provisional overhead rate charged is subject to audit and adjustment to actual 
rates incurred. The FCP below shows the hourly rates for labor, other direct 
expenses including but not limited to travel and allowable materials, provisional 
overhead rate and the fixed fee. 

A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum, 
no maximum. This option does not apply to Indefinite Deliverable 
Contracts.) 

X B. Range of Cost Plus Fixed Fee - Actual wages must be within the 
allowable range shown on the Final Cost Proposal. 
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WAs Used Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

Final Cost Proposal (FCP) Supporting Basis of Payment 

* The MAXIMUM AMOUNT PAYABLE is $3,500.000.00. 

The maximum amount payable is based on the following data and calculations: 

* Maximum amount payable must be negotiated for each work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

PRIME PROVIDER NAME: Volkert, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
EXPERIENCE MINIMUM MAXIMUM 

OFFICE PERSONNEL: 
Senior Project Manager 20+ $0.00 $74.00 
Senior Engineer 15+ $0.00 $68.00 
Structural Engineer 5 to 15 $0.00 $52.00 
Project Engineer 10 to 15 $0.00 $49.00 
Design Engineer 5 to 10 $0.00 $41.00 
Engineer-In-Training 1 to 5 $0.00 $33.00 
Senior Engineer Tech 15+ $0.00 $36.00 
Engineer Tech 5 to 15 $0.00 $32.00 
Junior Engineer Tech 1 to 5 $0.00 $26.00 
Senior CADD Operator 15+ $0.00 $33.00 
CADD Operator 5 to 15 $0.00 $28.00 
Junior CADD Operator 1 to 5 $0.00 $25.00 
Senior Scheduler 15+ $0.00 $50.00 
Scheduler IV 10 to 15 $0.00 $45.00 
Scheduler III 5 to 10 $0.00 $37.00 
Scheduler l/ll 1 to 5 $0.00 $34.00 
Public Information Specialist $0.00 $20.00 
Utilities Engineer 5 to 10 $0.00 $43.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Admin/Clerical $0.00 $23.00 

INDIRECT COST RATE (OFFICE): 144.47% &z£m*%m?& mBmaeaam* PROFIT RATE: 10.0% U * i £ \ « < l - C mmaKsamasm 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

PRIME PROVIDER NAME: Volkert, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
EXPERIENCE MINIMUM MAXIMUM 

FIELD PERSONNEL: 
Construction Project Engineer 15+ $0.00 $54.00 
Field Engineer 5 to 10 $0.00 $46.00 
Engineer-in-Training 1 to 5 $0.00 $33.00 
Senior Utilities Coordinator $0.00 $40.00 
Utilities Coordinator $0.00 $34.00 
Senior Utilities Field Inspector $0.00 $40.00 
Utilities Field Inspector $0.00 $35.00 
Senior Construction Inspector 15+ $0.00 $46.00 
Construction Inspector III 10 to 15 $0.00 $36.00 
Construction Inspector II 5 to 10 $0.00 $32.00 
Construction Inspector 1 1 to 5 $0.00 $25.00 
Structural Inspector 5+ $0.00 $39.00 
Electrical Inspector 5+ $0.00 $32.00 
Environmental Inspector 5+ $0.00 $31.00 
Engineer Tech: TX APA HMA Level 1-A Cert $0.00 $25.00 
Engineer Tech: TX APA HMA Level 1-B Cert $0.00 $25.00 
Engineer Tech: TX APA HMA Level 2 Cert $0.00 $25.00 
Engineer Tech: TX APA SB 101 Cert $0.00 $25.00 
Engineer Tech: TX APA SB 102 Cert $0.00 $25.00 
Engineer Tech: TX APA SB 103 Cert $0.00 $25.00 
Engineer Tech: TX APA SB 201 Cert $0.00 $25.00 
Engineer Tech: TX APA SB 202 Cert $0.00 $25.00 
Engineer Tech: AC! Field Testing Grade 1 Cert $0.00 $25.00 
Engineer Tech: ACi Concrete Strength Testing Cert $0.00 $25.00 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $0.00 $25.00 
Field Tech: Collect Samples at Field and TxDOT Labs $0.00 $25.00 
Field Tech: Collect Haul Tickets $0.00 $21.00 
RPLS - Project Manager 10+ $0.00 $52.00 
RPLS - Task Leader 5 to 15 $0.00 $42.00 
Senior Survey Tech 5+ $0.00 $37.00 
Survey Tech 1 to 5 $0.00 $32.00 
Records Keeper $0.00 $34.00 

INDIRECT COST RATE (FIELD): 120.67% ^• f f i^pSi^W^ 
PROFIT RATE: 10.0% g i i ^ g g g i 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, Is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Alliance Geotechnical Group, Inc. 

DIRECT LABOR 

YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $0.00 $68.00 
Senior Engineer 15+ $0.00 $62.00 
Structural Engineer 5 to 15 $0.00 $51.00 
Project Engineer 10 to 15 $0.00 $46.00 
Design Engineer 5 to 10 $0.00 $40.00 
Engineer-In-Training 1 to 5 $0.00 $31.00 
Senior Engineer Tech 15+ $0.00 $35.00 
Engineer Tech 5 to 15 $0.00 $32.00 
Junior Engineer Tech 1 to 5 $0.00 $22.50 
Senior CADD Operator 15+ $0.00 $31.00 
CADD Operator 5 to 15 $0.00 $28.00 
Junior CADD Operator 1 to 5 $0.00 $23.00 
Senior Scheduler 15+ $0.00 $47.00 
Scheduler IV 10 to 15 $0.00 $43.00 
Scheduler III 5 to 10 $0.00 $37.00 
Scheduler l/il 1 to 5 $0.00 $34.00 
Public Information Specialist $0.00 $21.00 
Utilities Engineer 5 to 10 $0.00 $38.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Admin/Clerical $0.00 $21.00 

INDIRECT COST RATE (OFFICE): 166.59% SS^KS^KB^B 
PROFIT RATE: 10.0% WMMMti^MMMM 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Alliance Geotechnical Group, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 

HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

YEARS OF 
EXPERIENCE MINIMUM MAXIMUM 

FIELD PERSONNEL: 
Construction Project Engineer 15+ $0.00 $45.00 
Field Engineer 5 to 10 $0.00 $42.00 
Engineer-in-Training 1 to 5 $0.00 $34.00 
Senior Utilities Coordinator $0.00 $35.00 
Utilities Coordinator $0.00 $32.00 
Senior Utilities Field Inspector $0.00 $35.00 
Utilities Field Inspector $0.00 $32.00 
Senior Construction Inspector 15+ $0.00 $38.00 
Construction Inspector III 10 to 15 $0.00 $32.00 
Construction Inspector II 5 to 10 $0.00 $27.00 
Construction Inspector 1 1 to 5 $0.00 $24.00 
Structural Inspector 5+ $0.00 $38.00 
Electrical Inspector 5+ $0.00 $30.00 
Environmental Inspector 5+ $0.00 $29.00 
Engineer Tech: TX APA HMA Level 1-A Cert $0.00 $23.00 
Engineer Tech: TX APA HMA Level 1-B Cert $0.00 $23.00 
Engineer Tech: TX APA HMA Level 2 Cert $0.00 $25.00 
Engineer Tech: TX APA SB 101 Cert $0.00 $23.00 
Engineer Tech: TX APA SB 102 Cert $0.00 $23.00 
Engineer Tech: TX APA SB 103 Cert $0.00 $23.00 
Engineer Tech: TX APA SB 201 Cert $0.00 $23.00 
Engineer Tech: TX APA SB 202 Cert $0.00 $23.00 
Engineer Tech: ACI Field Testing Grade 1 Cert $0.00 $23.00 
Engineer Tech: ACI Concrete Strength Testing Cert $0.00 $23.00 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $0.00 $23.00 
Field Tech: Collect Samples at Field and TxDOT Labs $0.00 $23.00 
Field Tech: Collect Haul Tickets $0.00 $23.00 
Records Keeper $0.00 $23.00 

INDIRECT COST RATE (FIELD): 121.61% M s n n n n I ^ ^ S ^ H ^ ^ ^ ? 
PROFIT RATE: 10.0% mw@maa@m« E ® S r ^ S f ^ ^ ¥ j 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed If actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: CDM Smith, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
EXPERIENCE MINIMUM MAXIMUM 

OFFICE PERSONNEL; 
Project Manager 10 to 20 $0.00 $70.00 
Senior Engineer 15+ $0.00 $62.00 
Structural Engineer 5 to 15 $0.00 $50.00 
Project Engineer 10 to 15 $0.00 $48.00 
Design Engineer 5 to 10 $0.00 $41.00 
Engineer-In-Training 1 to 5 $0.00 $32.00 
Senior Engineer Tech 15+ $0.00 $36.00 
Engineer Tech 5 to 15 $0.00 $30.00 
Junior Engineer Tech 1 to 5 $0.00 $25.00 
Senior CADD Operator 15+ $0.00 $32.00 
CADD Operator 5 to 15 $0.00 $28.00 
Junior CADD Operator 1 to 5 $0.00 $25.00 
Senior Scheduler 15+ $0.00 $50.00 
Scheduler IV 10 to 15 $0.00 $45.00 
Scheduler III 5 to 10 $0.00 $35.00 
Scheduler l/ll 1 to 5 $0.00 $30.00 
Public Information Specialist $0.00 $20.00 
Utilities Engineer 5 to 10 $0.00 $43.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Admin/Clerical $0.00 $23.00 

INDIRECT COST RATE (OFFICE): 172.29% g g ^ ^ M S ? v "%:%i,T&'% 
PROFIT RATE: 10.0% H « W i 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: COM Smith, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
EXPERIENCE MINIMUM MAXIMUM 

FIELD PERSONNEL: 
Construction Project Engineer 15+ $0.00 $51.00 
Field Engineer 5 to 10 $0.00 $42.00 
Enqineer-in-Training 1 to 5 $0.00 $32.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Senior Utilities Field Inspector $0.00 $39.00 
Utilities Field Inspector $0.00 $35.00 
Senior Construction Inspector 15+ $0.00 $41.00 
Construction Inspector III 10 to 15 $0.00 $36.00 
Construction Inspector II 5 to 10 $0.00 $32.00 
Construction Inspector 1 1 to 5 $0.00 $26.00 
Structural Inspector 5+ $0.00 $37.00 
Electrical Inspector 5+ $0.00 $30.00 
Environmental Inspector 5+ $0.00 $32.00 
Engineer Tech: TX APA HMA Level 1-A Cert $0.00 $20.00 
Engineer Tech: TX APA HMA Level 1-B Cert $0.00 $20.00 
Engineer Tech: TX APA HMA Level 2 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 101 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 102 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 103 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 201 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 202 Cert $0.00 $20.00 
Engineer Tech: ACI Field Testing Grade 1 Cert $0.00 $20.00 
Engineer Tech: ACI Concrete Strength Testing Cert $0.00 $20.00 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $0.00 $20.00 
Field Tech: Collect Samples at Field and TxDOT Labs $0.00 $20.00 
Field Tech: Collect Haul Tickets $0.00 $20.00 
Records Keeper $0.00 $25.00 

INDIRECT COST RATE (FIELD): 118.04% §)L~ '"T'-^TTf *fA";>Tib •,: ~-" v.Ti^'-*r*/.' r-y 
PROFIT RATE: 10.0% ^ \ " « H - - v < ? . : ^ 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Freese and Nichols, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $0.00 $71.00 
Senior Engineer 15+ $0.00 $62.00 
Structural Engineer 5 to 15 $0.00 $52.00 
Project Engineer 10 to 15 $0.00 $49.00 
Design Engineer 5 to 10 $0.00 $40.00 
Enqineer-ln-Training 1 to 5 $0.00 $33.00 
Senior Engineer Tech 15+ $0.00 $36.00 
Engineer Tech 5 to 15 $0.00 $30.00 
Junior Engineer Tech 1 to 5 $0.00 $25.00 
Senior CADD Operator 15+ $0.00 $32.00 
CADD Operator 5 to 15 $0.00 $28.00 
Junior CADD Operator 1 to 5 $0.00 $25.00 
Senior Scheduler 15+ $0.00 $45.00 
Scheduler IV 10 to 15 $0.00 $40.00 
Scheduler III 5 to 10 $0.00 $37.00 
Scheduler l/ll 1 to 5 $0.00 $34.00 
Public Information Specialist $0.00 $20.00 
Utilities Engineer 5 to 10 $0.00 $43.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Admin/Clerical $0.00 $23.00 

INDIRECT COST RATE (OFFICE): 185.82% mmsgammm PROFIT RATE: 10.0% m@8smŝ Gm 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed If actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Freese and Nichols, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 
FIELD PERSONNEL: 
Construction Project Engineer 15+ $0.00 $54.00 
Field Engineer 5 to 10 $0.00 $46.00 
Engineer-in-Traini ng 1 to 5 $0.00 $35.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Senior Utilities Field Inspector $0.00 $39.00 
Utilities Field Inspector $0.00 $35.00 
Senior Construction Inspector 15+ $0.00 $41.00 
Construction Inspector III 10 to 15 $0.00 $36.00 
Construction Inspector II 5 to 10 $0.00 $32.00 
Construction Inspector 1 1 to 5 $0.00 $28.00 
Structural Inspector 5+ $0.00 $35.00 
Electrical Inspector 5+ $0.00 $30.00 
Environmental Inspector 5+ $0.00 $32.00 
Engineer Tech: TX APA HMA Level 1-A Cert $0.00 $21.00 
Engineer Tech: TX APA HMA Level 1-B Cert $0.00 $21.00 
Engineer Tech: TX APA HMA Level 2 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 101 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 102 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 103 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 201 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 202 Cert $0.00 $21.00 
Engineer Tech: ACI Field Testing Grade 1 Cert $0.00 $21.00 
Engineer Tech: ACI Concrete Strength Testing Cert $0.00 $21.00 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $0.00 $21.00 
Field Tech: Collect Samples at Field and TxDOT Labs $0.00 $21.00 
Field Tech: Collect Haul Tickets $0.00 $21.00 
Records Keeper $0.00 $25.00 

INDIRECT COST RATE (FIELD): 135.65% (Bjffi g##m@gBsa 
PROFIT RATE: 10.0% \~r'-? mgaamm, wmaBWmad 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Infrastructure Associates, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 
OFFICE PERSONNEL: 
Senior Scheduler 15+ $0.00 $54.00 
Scheduler IV 10 to 15 $0.00 $49.00 
Scheduler III 5 to 10 $0.00 $37.00 
Scheduler l/ll 1 to 5 $0.00 $34.00 
Senior Utilities Coordinator $0.00 $40.00 
Utilities Coordinator $0.00 $34.00 
Admin/Clerical $0.00 $23.00 

INDIRECT COST RATE (OFFICE): 146.26% 6"iJ$2$8B?&**,FScf : v .: . . . : 
PROFIT RATE: 11.0% &•* tefot-v-x-r:-* &: i^ f t i ? -^-SA."} is i i 

Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Raba Klstner, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 
OFFICE PERSONNEL: 
Project Manager 10 to 20 $0.00 $70.00 
Senior Engineer 15+ $0.00 $62.00 
Structural Engineer 5 to 15 $0.00 $48.00 
Project Engineer 10 to 15 $0.00 $42.00 
Design Engineer 5 to 10 $0.00 $40.00 
Engineer-In-Training 1 to 5 $0.00 $32.00 
Senior Engineer Tech 15+ $0.00 $36.00 
Engineer Tech 5 to 15 $0.00 $30.00 
Junior Engineer Tech 1 to 5 $0.00 $25.00 
Senior CADD Operator 15+ $0.00 $32.00 
CADD Operator 5 to 15 $0.00 $28.00 
Junior CADD Operator 1 to 5 $0.00 $25.00 
Senior Scheduler 15+ $0.00 $45.00 
Scheduler IV 10 to 15 $0.00 $40.00 
Scheduler III 5 to 10 $0.00 $35.00 
Scheduler l/ll 1 to 5 $0.00 $30.00 
Public Information Specialist $0.00 $18.00 
Utilities Engineer 5 to 10 $0.00 $40.00 
Senior Utilities Coordinator $0.00 $35.00 
Utilities Coordinator $0.00 $31.00 
Admin/Clerical $0.00 $21.00 

INDIRECT COST RATE (OFFICE): 175.35% te^S^HHI 
PROFIT RATE: 10.0% 

Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed If actual Is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-61DP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Raba Klstner, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 
FIELD PERSONNEL: 
Construction Project Engineer 15+ $0.00 $42.00 
Field Engineer 5 to 10 $0.00 $40.00 
Engineer-in-Training 1 to 5 $0.00 $31.00 
Senior Utilities Coordinator $0.00 $35.00 
Utilities Coordinator $0.00 $30.00 
Senior Utilities Field Inspector $0.00 $37.00 
Utilities Field Inspector $0.00 $35.00 
Senior Construction Inspector 15+ $0.00 $31.00 
Construction Inspector III 10 to 15 $0.00 $29.00 
Construction inspector II 5 to 10 $0.00 $24.00 
Construction Inspector 1 1 to 5 $0.00 $19.00 
Structural Inspector 5+ $0.00 $35.00 
Electrical Inspector 5+ $0.00 $25.00 
Environmental Inspector 5+ $0.00 $23.00 
Engineer Tech: TX APA HMA Level 1-A Cert $0.00 $21.00 
Engineer Tech: TX APA HMA Level 1-B Cert $0.00 $21.00 
Engineer Tech: TX APA HMA Level 2 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 101 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 102 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 103 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 201 Cert $0.00 $21.00 
Engineer Tech: TX APA SB 202 Cert $0.00 $20.00 
Engineer Tech: ACI Field Testing Grade 1 Cert $0.00 $20.00 
Engineer Tech: ACI Concrete Strength Testing Cert $0.00 $20.00 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $0.00 $20.00 
Field Tech: Collect Samples at Field and TxDOT Labs $0.00 $20.00 
Field Tech: Collect Haul Tickets $0.00 $20.00 
Records Keeper $0.00 $21.00 

INDIRECT COST RATE (FIELD): 96.36% Sgfp 
PROFIT RATE: 10.0% • ^ S - w ^ S ^ P ^ ^ 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Terra con Consultants, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

EXPERIENCE MINIMUM MAXIMUM 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $0.00 $70.00 
Senior Engineer 15+ $0.00 $63.00 
Structural Engineer 5 to 15 $0.00 $50.00 
Project Engineer 10 to 15 $0.00 $44.00 
Design Engineer 5 to 10 $0.00 $41.00 
Engineer-In-Training 1 to 5 $0.00 $32.00 
Senior Engineer Tech 15+ $0.00 $36.00 
Engineer Tech 5 to 15 $0.00 $30.00 
Junior Engineer Tech 1 to5 $0.00 $25.00 
Senior CADD Operator 15+ $0.00 $32.00 
CADD Operator 5 to 15 $0.00 $28.00 
Junior CADD Operator 1 to 5 $0.00 $25.00 
Senior Scheduler 15+ $0.00 $45.00 
Scheduler rv 10 to 15 $0.00 $40.00 
Scheduler III 5 to 10 $0.00 $35.00 
Scheduler l/ll 1 to 5 $0.00 $30.00 
Public Information Specialist $0.00 $20.00 
Utilities Engineer 5 to 10 $0.00 $40.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Admin/Clerical $0.00 $20.00 

INDIRECT COST RATE (OFFICE): 189.36% Rm8%B58SS@BB g ?~̂ ?Sc'v̂ ?£:zFt *y 
PROFIT RATE: 10.0% • ^ . ^ T ^ s a f ^ ' i 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed rf actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Terracon Consultants, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
EXPERIENCE MINIMUM MAXIMUM 

FIELD PERSONNEL: 
Construction Project Engineer 15+ $0.00 $45.00 
Field Engineer 5 to 10 $0.00 $40.00 
Engineer-in-Training 1 to 5 $0.00 $32.00 
Senior Utilities Coordinator $0.00 $38.00 
Utilities Coordinator $0.00 $34.00 
Senior Utilities Field Inspector $0.00 $37.00 
Utilities Field Inspector $0.00 $35.00 
Senior Construction Inspector 15+ $0.00 $31.00 
Construction Inspector III 10 to 15 $0.00 $30.00 
Construction Inspector II 5 to 10 $0.00 $25.00 
Construction Inspector 1 1 to 5 $0.00 $22.00 
Structural Inspector 5+ $0.00 $37.00 
Electrical Inspector 5+ $0.00 $30.00 
Environmental Inspector 5+ $0.00 $28.00 
Engineer Tech: TX APA HMA Level 1-A Cert $0.00 $22.00 
Engineer Tech: TX APA HMA Level 1-B Cert $0.00 $22.00 
Engineer Tech: TX APA HMA Level 2 Cert $0.00 $22.00 
Engineer Tech: TX APA SB 101 Cert $0.00 $22.00 
Engineer Tech: TX APA SB 102 Cert $0.00 $22.00 
Engineer Tech: TX APA SB 103 Cert $0.00 $22.00 
Engineer Tech: TX APA SB 201 Cert $0.00 $22.00 
Engineer Tech: TX APA SB 202 Cert $0.00 $22.00 
Engineer Tech: ACI Field Testing Grade 1 Cert $0.00 $21.00 
Engineer Tech: ACI Concrete Strength Testing Cert $0.00 $21.00 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $0.00 $21.00 
Field Tech: Collect Samples at Field and TxDOT Labs $0.00 $21.00 
Field Tech: Collect Haul Tickets $0.00 $21.00 
Records Keeper $0.00 $20.00 

INDIRECT COST RATE (FIELD): 138.23% I:-." --4 

- . • • 
PROFIT RATE: 10.0% i - j i f c ' j ^wJVE: ^ . W i S ^ f c A ' " . 

Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 

HOURLY RATE 
LABOR/STAFF CLASSIFICATION 

YEARS OF 
EXPERIENCE MINIMUM MAXIMUM 

OFFICE PERSONNEL: 
Project Manager 10 to 20 $0.00 $70.00 
Senior Engineer 15+ $0.00 $63.00 
Structural Engineer 5 to 15 $0.00 $48.00 
Project Engineer 10 to 15 $0.00 $50.00 
Design Engineer 5 to 10 $0.00 $40.00 
Enqineer-ln-T raining 1 to 5 $0.00 $33.00 
Senior Engineer Tech 15+ $0.00 $38.00 
Engineer Tech 5 to 15 $0.00 $30.00 
Junior Engineer Tech 1 to 5 $0.00 $25.00 
Senior CADD Operator 15+ $0.00 $32.00 
CADD Operator 5 to 15 $0.00 $28.00 
Junior CADD Operator 1 to 5 $0.00 $25.00 
Utilities Engineer 5 to 10 $0.00 $43.00 
Senior Utilities Coordinator $0.00 $40.00 
Utilities Coordinator $0.00 $34.00 
RPLS - Project Manager 10+ $0.00 $52.00 
RPLS - Task Leader 5 to 15 $0.00 $42.00 
Senior Survey Tech 5+ $0.00 $37.00 
Survey Tech 1 to 5 $0.00 $32.00 
Admin/Clerical $0.00 $23.00 

INDIRECT COST RATE (OFFICE): 166.00% ^"^"^ . . " i ' ^ -A] R3sa*s*m:«wa) PROFIT RATE: 11.0% !<*f.f-E$^*iXji--£ i 8 ^ # " % % r f # 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

COST PLUS FIXED FEE PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF HOURLY RATE 

LABOR/STAFF CLASSIFICATION 
EXPERIENCE MINIMUM MAXIMUM 

FIELD PERSONNEL: 
Engineer-in-Training 1 to 5 $0.00 $35.00 
Senior Utilities Coordinator $0.00 $40.00 
Utilities Coordinator $0.00 $34.00 
Senior Utilities Field Inspector $0.00 $40.00 
Utilities Field Inspector $0.00 $35.00 
Senior Construction Inspector 15+ $0.00 $31.00 
Construction Inspector III 10 to 15 $0.00 $29.00 
Construction Inspector II 5 to 10 $0.00 $24.00 
Construction Inspector 1 1 to 5 $0.00 $19.00 
Structural Inspector 5+ $0.00 $35.00 
Electrical Inspector 5+ $0.00 $25.00 
Environmental Inspector 5+ $0.00 $27.00 
Engineer Tech: TX APA HMA Level 1-A Cert $0.00 $20.00 
Engineer Tech: TX APA HMA Level 1-B Cert $0.00 $20.00 
Engineer Tech: TX APA HMA Level 2 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 101 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 102 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 103 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 201 Cert $0.00 $20.00 
Engineer Tech: TX APA SB 202 Cert $0.00 $20.00 
Engineer Tech: ACI Field Testing Grade 1 Cert $0.00 $20.00 
Engineer Tech: ACI Concrete Strength Testing Cert $0.00 $20.00 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $0.00 $20.00 
Field Tech: Collect Samples at Field and TxDOT Labs $0.00 $20.00 
Field Tech: Collect Haul Tickets $0.00 $20.00 
RPLS - Project Manager 10+ $0.00 $52.00 
RPLS - Task Leader 5 to 15 $0.00 $42.00 
Senior Survey Tech 5+ $0.00 $37.00 
Survey Tech 1 to 5 $0.00 $32.00 
Records Keeper $0.00 $30.00 

INDIRECT COST RATE (FIELD): 127.00% gmgaamemaBK 
PROFIT RATE: 11.0% wmsmt-zzPZL 
Actual rates to be billed not to exceed the maximum shown. 

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement. 

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use In calculating the 
maximum amount not to exceed. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

PRIME PROVIDER NAME: Volkert, Inc. 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL - Office Overhead Rate 144.47% 
Project Manager 10 to 20 $68.00 $182.86 
Senior Engineer 15+ $60.00 $161.35 
Structural Engineer 5 to 15 $50.00 $134.46 
Project Engineer 10to15 $48.00 $129.08 
Design Engineer 5 to 10 $41.00 $110.26 
Engineer-In-Training 1 to 5 $32.00 $86.05 
Senior Engineer Tech 15+ $35.50 $95.47 
Engineer Tech 5 to 15 $30.00 $80.68 
Junior Engineer Tech 1 to 5 $24.00 $64.54 
Senior CADD Operator 15+ $32.00 $86.05 
CADD Operator 5 to 15 $26.00 $69.92 
Junior CADD Operator 1 to 5 $19.00 $51.09 
Senior Scheduler 15+ $50.00 $134.46 
Scheduler IV 10 to 15 $45.00 $121.01 
Scheduler III 5 to 10 $39.00 $104.88 
Scheduler l/ll 1 to 5 $35.00 $94.12 
Public Information Specialist $20.00 $53.78 
Utilities Engineer 5 to 10 $42.00 $112.95 
Senior Utilities Coordinator $40.00 $107.57 
Utilities Coordinator $35.00 $94.12 
Admin/Clerical $22.00 $59.16 

INDIRECT COST RATE: 144.47% t*SW38WSEVsSSi 
PROFIT RATE: 10.0% xs^t^&at^tc; c^taaWsaa: 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

PRIME PROVIDER NAME: Volkert, Inc. 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

FIELD PERSONNEL - Field Overhead Rate 120.67% 
Construction Project Engineer 15+ $55.00 $133.51 
Field Engineer 5 to 10 $45.00 $109.23 
Engineer-in-Training 1 to 5 $32.00 $77.68 
Senior Utilities Coordinator $38.00 $92.24 
Utilities Coordinator $35.00 $84.96 
Senior Utilities Field Inspector $34.00 $82.53 
Utilities Field Inspector $27.00 $65.54 
Senior Construction inspector 15+ $40.00 $97.09 
Construction Inspector III 10 to 15 $36.00 $87.39 
Construction Inspector II 5 to 10 $29.00 $70.39 
Construction Inspector 1 1 to 5 $26.00 $63.11 
Structural Inspector 5+ $40.00 $97.09 
Electrical Inspector 5+ $30.00 $72.82 
Environmental Inspector 5+ $32.00 $77.68 
Engineer Tech: TX APA HMA Level 1-A Cert $20.00 $48.55 
Engineer Tech: TX APA HMA Level 1-B Cert $20.00 $48.55 
Engineer Tech: TX APA HMA Level 2 Cert $20.00 $48.55 
Engineer Tech: TX APA SB 101 Cert $20.00 $48.55 
Engineer Tech: TX APA SB 102 Cert $20.00 $48.55 
Engineer Tech: TX APA SB 103 Cert $20.00 $48.55 
Engineer Tech: TX APA SB 201 Cert $20.00 $48.55 
Engineer Tech: TX APA SB 202 Cert $20.00 $48.55 
Engineer Tech: ACI Field Testing Grade 1 Cert $20.00 $48.55 
Engineer Tech: ACI Concrete Strength Testing Cert $20.00 $48.55 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $20.00 $48.55 
Field Tech: Collect Samples at Field and TxDOT Labs $20.00 $48.55 
Field Tech: Collect Haul Tickets $20.00 $48.55 
Records Keeper $24.00 $58.26 

INDIRECT COST RATE: 120.67% , &:tt¥*h&i*£& 
PROFIT RATE: 10.0% » ..... *"1 'i ,* r-Ti 1 I-*- » « r w * ~f 

^ ^ S ^ » « J . W I T O 3 W S I t S 6 * 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Alliance Geotechnical Group, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL - Office Overhead Rate 166.59% 
Project Manager 10 to 20 $60.00 $175.95 
Senior Engineer 15+ $55.00 $161.29 
Structural Engineer 5 to 15 $50.00 $146.62 
Project Engineer 10 to 15 $46.00 $134.89 
Design Engineer 5 to 10 $39.00 $114.37 
Engineer-In-Training 1 to 5 $32.00 $93.84 
Senior Engineer Tech 15+ $35.00 $102.64 
Engineer Tech 5 to 15 $30.00 $87.97 
Junior Engineer Tech 1 to 5 $22.50 $65.98 
Senior CADD Operator 15+ $31.00 $90.91 
CADD Operator 5 to 15 $27.00 $79.18 
Junior CADD Operator 1 to 5 $22.00 $64.51 
Senior Scheduler 15+ $47.00 $137.83 
Scheduler IV 10 to 15 $43.00 $126.10 
Scheduler III 5 to 10 $37.00 $108.50 
Scheduler l/ll 1 to 5 $37.00 $108.50 
Public Information Specialist $21.00 $61.58 
Utilities Engineer 5 to 10 $38.00 $111.43 
Senior Utilities Coordinator $38.00 $111.43 
Utilities Coordinator $34.00 $99.70 
Admin/Clerical $20.00 $58.65 

INDIRECT COST RATE: 166.59% ^ n i i ' ^ - Set 7J 
PROFIT RATE: 10.0% 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis -
required. 

Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Alliance Geotechnical Group, Inc. 

0IREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

FIELD PERSONNEL - Field Overhead Rate 121.61% 
Construction Project Engineer 15+ $45.00 $109.70 
Field Engineer 5 to 10 $42.00 $102.38 
Engineer-in-Training 1 to 5 $32.00 $78.01 
Senior Utilities Coordinator $35.00 $85.32 
Utilities Coordinator $32.00 $78.01 
Senior Utilities Field Inspector $34.00 $82.88 
Utilities Field Inspector $29.00 $70.69 
Senior Construction Inspector 15+ $38.00 $92.63 
Construction Inspector III 10 to 15 $32.00 $78.01 
Construction Inspector II 5 to 10 $27.00 $65.82 
Construction Inspector 1 1 to 5 $24.00 $58.51 
Structural Inspector 5+ $38.00 $92.63 
Electrical Inspector 5+ $35.00 $85.32 
Environmental Inspector 5+ $32.00 $78.01 
Engineer Tech: TX APA HMA Level 1-A Cert $23.00 $56.07 
Engineer Tech: TX APA HMA Level 1-B Cert $23.00 $56.07 
Engineer Tech: TX APA HMA Level 2 Cert $24.00 $58.51 
Engineer Tech: TX APA SB 101 Cert $23.00 $56.07 
Engineer Tech: TX APA SB 102 Cert $23.00 $56.07 
Engineer Tech: TX APA SB 103 Cert $23.00 $56.07 
Engineer Tech: TX APA SB 201 Cert $23.00 $56.07 
Engineer Tech: TX APA SB 202 Cert $23.00 $56.07 
Engineer Tech: ACI Field Testing Grade 1 Cert $23.00 $56.07 
Engineer Tech: ACI Concrete Strength Testing Cert $23.00 $56.07 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $23.00 $56.07 
Field Tech: Collect Samples at Field and TxDOT Labs $23.00 $56.07 
Field Tech: Collect Haul Tickets $23.00 $56.07 
Records Keeper $23.00 $56.07 

INDIRECT COST RATE: 121.61% m PROFIT RATE: 10.0% wiwmmsmmmmm y^ss^sim^essfe^ 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis • Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: COM Smith, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL • Office Overhead Rate 172.29% 
Project Manager 10 to 20 $63.00 $188.70 
Senior Engineer 15+ $60.00 $179.71 
Structural Engineer 5 to 15 $49.00 $146.76 
Project Engineer 10 to 15 $48.00 $143.77 
Design Engineer 5 to 10 $41.00 $122.80 
Engineer-in-Training 1 to 5 $32.00 $95.85 
Senior Engineer Tech 15+ $36.00 $107.83 
Engineer Tech 5 to 15 $30.00 $89.86 
Junior Engineer Tech 1 to 5 $24.00 $71.88 
Senior CADD Operator 15+ $32.00 $95.85 
CADD Operator 5 to 15 $26.00 $77.87 
Junior CADD Operator 1 to 5 $19.00 $56.91 
Senior Scheduler 15+ $50.00 $149.76 
Scheduler IV 10 to 15 $45.00 $134.78 
Scheduler III 5 to 10 $35.00 $104.83 
Scheduler l/ll 1 to 5 $30.00 $89.86 
Public Information Specialist $20.00 $59.90 
Utilities Engineer 5 to 10 $38.00 $113.82 
Senior Utilities Coordinator $40.00 $119.81 
Utilities Coordinator $38.00 $113.82 
Admin/Clerical $22.00 $65.89 

INDIRECT COST RATE: 172.29% BmsaBasssBBaa smssaaBBBBame 
PROFIT RATE: 10.0% msmssmmm 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: CDM Smith, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

FIELD PERSONNEL - Field Overhead Rate 118.04% 
Construction Project Engineer 15+ $51.00 $122.32 
Field Engineer 5 to 10 $42.00 $100.73 
Engineer-in-Training 1 to 5 $32.00 $76.75 
Senior Utilities Coordinator $38.00 $91.14 
Utilities Coordinator $35.00 $83.95 
Senior Utilities Field Inspector $34.00 $81.55 
Utilities Field Inspector $27.00 $64.76 
Senior Construction Inspector 15+ $40.00 $95.94 
Construction Inspector III 10 to 15 $36.00 $86.34 
Construction Inspector II 5 to 10 $29.00 $69.55 
Construction Inspector 1 1 to 5 $26.00 $62.36 
Structural Inspector 5+ $37.00 $88.74 
Electrical Inspector 5+ $33.00 $79.15 
Environmental Inspector 5+ $32.00 $76.75 
Engineer Tech: TX APA HMA Level 1-A Cert $20.00 $47.97 
Engineer Tech: TX APA HMA Level 1-B Cert $20.00 $47.97 
Engineer Tech: TX APA HMA Level 2 Cert $20.00 $47.97 
Engineer Tech: TX APA SB 101 Cert $20.00 $47.97 
Engineer Tech: TX APA SB 102 Cert $20.00 $47.97 
Engineer Tech: TX APA SB 103 Cert $20.00 $47.97 
Engineer Tech: TX APA SB 201 Cert $20.00 $47.97 
Engineer Tech: TX APA SB 202 Cert $20.00 $47.97 
Engineer Tech: ACI Field Testing Grade 1 Cert $20.00 $47.97 
Engineer Tech: ACI Concrete Strength Testing Cert $20.00 $47.97 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $20.00 $47.97 
Field Tech: Collect Samples at Field and TxDOT Labs $20.00 $47.97 
Field Tech: Collect Haul Tickets $20.00 $47.97 
Records Keeper $24.00 $57.56 

INDIRECT COST RATE: 118.04% ty&itt'liFZ3& g ^ ^ ^ g g ^ ^ ^ a 
PROFIT RATE: 10.0% mm' "-.r-nv Bmmmmmea 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis • Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Freese and Nichols, Inc. 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL - Office Overhead Rate 185.82% 
Project Manager 10 to 20 $63.00 $198.07 
Senior Engineer 15+ $60.00 $188.64 
Structural Engineer 5 to 15 $50.00 $157.20 
Project Engineer 10 to 15 $46.00 $150,91 
Design Engineer 5 to 10 $40.00 $125.76 
Engineer-In-Training 1 to 5 $32.00 $100.61 
Senior Engineer Tech 15+ $36.00 $113.18 
Engineer Tech 5 to 15 $30.00 $94.32 
Junior Engineer Tech 1 to 5 $24.00 $75.46 
Senior CADD Operator 15+ $32.00 $100.61 
CADD Operator 5 to 15 $26.00 $81.74 
Junior CADD Operator 1 to 5 $19.00 $59.74 
Senior Scheduler 15+ $45.00 $141.48 
Scheduler IV 10 to 15 $40.00 $125.76 
Scheduler III 5 to 10 $39.00 $122.62 
Scheduler l/ll 1 to 5 $34.00 $106.90 
Public Information Specialist $20.00 $62.88 
Utilities Engineer 5 to 10 $42.00 $132.05 
Senior Utilities Coordinator $40.00 $125.76 
Utilities Coordinator $38.00 $119.47 
Admin/Clerical $22.00 $69.17 

INDIRECT COST RATE: 185.82% 
PROFIT RATE: 10.0% BsmmAmsBSS 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis • Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Freese and Nichols, Inc. 

DIREC1 f LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

FIELD PERSONNEL - Field Overhead Rate 135.65% 
Construction Project Engineer 15+ $55.00 $142.57 
Field Engineer 5 to 10 $45.00 $116.65 
Engineer-in-Training 1 to 5 $32.00 $82.95 
Senior Utilities Coordinator $38.00 $98.50 
Utilities Coordinator $35.00 $90.73 
Senior Utilities Field Inspector $34.00 $88.13 
Utilities Field Inspector $27.00 $69.99 
Senior Construction Inspector 15+ $40.00 $103.69 
Construction Inspector III 10 to 15 $36.00 $93.32 
Construction Inspector II 5 to 10 $29.00 $75.17 
Construction Inspector 1 1 to 5 $26.00 $67.40 
Structural Inspector 5+ $35.00 $90.73 
Electrical Inspector 5+ $33.00 $85.54 
Environmental Inspector 5+ $32.00 $82.95 
Engineer Tech: TX APA HMA Level 1-A Cert $21.00 $54.44 
Engineer Tech: TX APA HMA Level 1-B Cert $21.00 $54.44 
Engineer Tech: TX APA HMA Level 2 Cert $21.00 $54.44 
Engineer Tech: TX APA SB 101 Cert $21.00 $54.44 
Engineer Tech: TX APA SB 102 Cert $21.00 $54.44 
Engineer Tech: TX APA SB 103 Cert $21.00 $54.44 
Engineer Tech: TX APA SB 201 Cert $21.00 $54.44 
Engineer Tech: TX APA SB 202 Cert $21.00 $54.44 
Engineer Tech: ACI Field Testing Grade 1 Cert $21.00 $54.44 
Engineer Tech: ACI Concrete Strength Testing Cert $21.00 $54.44 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $21.00 $54.44 
Field Tech: Collect Samples at Field and TxOOT Labs $21.00 $54.44 
Field Tech: Collect Haul Tickets $21.00 $54.44 
Records Keeper $24.00 $62.21 

INDIRECT COST RATE: 135.65% ^^U^L%<'^ l ^ " ^ R i ^ ^ \ : % f , 
PROFIT RATE: 10.0% " ^ U S ^ f y f-ww«w*dgma**easA iWmi 

i'ffWfiv*'"* iV'*'-r 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Infrastructure Associates, Inc. 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL • Office Overhead Rate 146.26% 
Senior Scheduler 15+ $54.00 $147.61 
Scheduler IV 10 to 15 $48.00 $131.21 
Scheduler III 5 to 10 $42.00 $114.81 
Scheduler l/ll 1 to 5 $34.00 $92.94 
Senior Utilities Coordinator $43.00 $117.54 
Utilities Coordinator $35.00 $95.67 
Admin/Clerical $22.00 $60.14 

INDIRECT COST RATE: 146.26% B ^ m ^ ^ a g i 
PROFIT RATE: 11.0% WWmmam 

;FM:i^.m^-4 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Raba Kistner, Inc. 

DIREC1 fLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL - Office Overhead Rate 175.35% 
Project Manager 10 to 20 $63.00 $190.82 
Senior Engineer 15+ $59.00 $178.70 
Structural Engineer 5 to 15 $48.00 $145.38 
Project Engineer 10 to 15 $45.00 $136.30 
Design Engineer 5 to 10 $40.00 $121.15 
Engineer-In-Training 1 to 5 $32.00 $96.92 
Senior Engineer Tech 15+ $36.00 $109.04 
Engineer Tech 5 to 15 $30.00 $90.87 
Junior Engineer Tech 1 to 5 $24.00 $72.69 
Senior CADD Operator 15+ $32.00 $96.92 
CADD Operator 5 to 15 $26.00 $78.75 
Junior CADD Operator 1 to 5 $19.00 $57.55 
Senior Scheduler 15+ $45.00 $136.30 
Scheduler IV 10 to 15 $40.00 $121.15 
Scheduler III 5 to 10 $35.00 $106.01 
Scheduler l/l I 1 to 5 $30.00 $90.87 
Public Information Specialist $18.00 $54.52 
Utilities Engineer 5 to 10 $35.00 $106.01 
Senior Utilities Coordinator $40.00 $121.15 
Utilities Coordinator $37.00 $112.07 
Admin/Clerical $20.00 $60.58 

INDIRECT COST RATE: 175.35% w.f'jmmmaBBBE mmmsmim 
PROFIT RATE: 10.0% imBgmmassBSB KBmmssBsms 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Raba Klstner, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

FIELD PERSONNEL - Field Overhead Rate 96.36% 
Construction Protect Engineer 15+ $45.00 $97.20 
Field Engineer 5 to 10 $40.00 $86.40 
Engineer-in-Training 1 to 5 $32.00 $69.12 
Senior Utilities Coordinator $35.00 $75.60 
Utilities Coordinator $32.00 $69.12 
Senior Utilities Field Inspector $30.00 $64.80 
Utilities Field Inspector $25.00 $54.00 
Senior Construction Inspector 15+ $31.00 $66.96 
Construction Inspector III 10 to 15 $29.00 $62.64 
Construction Inspector II 5 to 10 $25.00 $54.00 
Construction Inspector I 1 to 5 $22.00 $47.52 
Structural Inspector 5+ $36.00 $77.76 
Electrical Inspector 5+ $33.00 $71.28 
Environmental Inspector 5+ $31.00 $66.96 
Engineer Tech: TX APA HMA Level 1 -A Cert $23.00 $49.68 
Engineer Tech: TX APA HMA Level 1-B Cert $21.00 $45.36 
Engineer Tech: TX APA HMA Level 2 Cert $23.00 $49.68 
Engineer Tech: TX APA SB 101 Cert $21.00 $45.36 
Engineer Tech: TX APA SB 102 Cert $21.00 $45.36 
Engineer Tech: TX APA SB 103 Cert $21.00 $45.36 
Engineer Tech: TX APA SB 201 Cert $21.00 $45.36 
Engineer Tech: TX APA SB 202 Cert $20.00 $43.20 
Engineer Tech: ACI Field Testing Grade 1 Cert $20.00 $43.20 
Engineer Tech: ACI Concrete Strength Testing Cert $20.00 $43.20 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $20.00 $43.20 
Field Tech: Collect Samples at Field and TxDOT Labs $20.00 $43.20 
Field Tech: Collect Haul Tickets $20.00 $43.20 
Records Keeper $21.00 $45.36 

INDIRECT COST RATE: 96.36% I l l l l l l l i i l l l l l l l 
PROFIT RATE: 10.0% 

Contract rates Include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 

Page 28 of 47 Attachment E - Fee Schedule 



Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL • Office Overhead Rate 166.00% 
Project Manager 10 to 20 $63.00 $186.01 
Senior Engineer 15+ $60.00 $177.16 
Project Engineer 10 to 15 $48.00 $141.72 
Englneer-ln-Trainlng 1 to 5 $33.00 $97.44 
Senior Engineer Tech 15+ $37.00 $109.25 
Engineer Tech 5 to 15 $30.00 $88.58 
Junior Engineer Tech 1 to 5 $24.00 $70.86 
Senior CADD Operator 15+ $32.00 $94.48 
CADD Operator 5 to 15 $27.00 $79.72 
Junior CADD Operator 1 to 5 $24.00 $70.86 
Utilities Engineer 5 to 10 $42.00 $124.01 
Senior Utilities Coordinator $41.00 $121.06 
Utilities Coordinator $37.00 $109.25 
Admin/Clerical $22.00 $64.96 

INDIRECT COST RATE: 186.00% ^ ^ ^ I ^ ^ P ^ ^ S 
PROFIT RATE: 11.0% =W:*sbaM*ap ̂ ^wsmsmfc 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis • Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

FIELD PERSONNEL - Field Overhead Rate 127.00% 
Engineer-in-Tralning 1 to 5 $33.00 $83.15 
Senior Utilities Coordinator $42.00 $105.83 
Utilities Coordinator $35.00 $88.19 
Senior Utilities Field Inspector $36.00 $90.71 
Utilities Field Inspector $27.00 $68.03 
Records Keeper $30.00 $75.59 

INDIRECT COST RATE: 127.00% • ^ • " W T T T ' S ^ ' ̂ r r r ^ r ^ 
PROFIT RATE: 11.0% FVc^-" 'jtifT.&T** " 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis • Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Berg-Oliver Associates, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE mmmm 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL i%WS&Kfi£3£SE£ 
Project Manager 10 to 20 l^t^^mk^^ $145.53 
Senior CADD Operator 15+ B & ^ & M f t M $73.92 
CADD Operator 5 to 15 m^mmm^m^ $60.06 
Junior CADD Operator 1 to 5 QiXI8jfi8&SBS&& $43.89 
Senior Scheduler 15+ $103.95 
Scheduler IV 10 to 15 L*&%^;^^i&^%%5\ $92.40 
Scheduler III 5 to 10 

:>L ;•' 
$80.85 

Scheduler l/ll 1 to 5 $69.30 
Public information Specialist Sfe*ssfl8s«agHW $57.75 
Utilities Engineer 5 to 10 m&WB&iBS^' $80.85 
Senior Utilities Coordinator $92.40 
Utilities Coordinator ^spawqnBPt $85.47 
Admin/Clerical fy&£8&4&&i $46.20 

P •;^,iS5f',j.?.. r-\n"«S'*-5 
Contract rates Include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
• required. 

Note: Any direct labor, unit cost, or other direct expense classification included In the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Gunda Corporation 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE t ^ X ^ 
^ " ^ * * U f ' V / ' . 

HOURLY 
CONTRACT RATE 

OFFICE PERSONNEL * #*" *». 
Project Manager 10 to 20 

* *, • • ' -
$152.46 

Senior Engineer 15+ i " * tTa f ^ ' ' $145.20 
Structural Engineer 5 to 15 $116.16 
Project Engineer 10 to 15 2 V ^ * " J * $116.16 
Design Engineer 5 to 10 $99.22 
Engineer-In-Training 1 to 5 ' " T" •fiSsj?<-vj- $77.44 
Senior Engineer Tech 15+ f f y^" j= jk - $87.12 
Engineer Tech 5 to 15 i * * j l i - ' f - " A T ^ - $72.60 
Junior Engineer Tech 1 to 5 : > % * - ^ I ^ f $58.08 
Senior CADD Operator 15+ $77.44 
CADD Operator 5 to 15 M i * " ? ' 1 ^ ' " ' $62.92 
Junior CADD Operator 1 to 5 "SS. * $45.98 
Senior Scheduler 15+ j K ^ i S B S * * * $108.90 
Scheduler IV 10 to 15 i « 3 i ^ 4 * V ti-V' $96.80 
Scheduler III 5 to 10 i*"i?"9Ssf $84.70 
Scheduler l/ll 1 to 5 $72.60 
Public Information Specialist r, ™J+,^^gf^W if $43.56 
Utilities Engineer 5 to 10 

• 
$101.64 

Senior Utilities Coordinator SV-Tfr " v V ^ S P W $96.80 
Utilities Coordinator $91.96 
Admin/Clerical iL-.;;^;^Tf?*;- :£v.. ; $50.82 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Gunda CorporaUon 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

CONTRACT RATE 

FIELD PERSONNEL '% 
Construction Project Engineer 15+ f" A'Kf#3S"3!S,53sj£ ies-"* $108.90 
Field Engineer 5 to 10 »! $96.80 
Engineer-in-Training 1 to 5 S'v"£fr^£^W£s£?3 $77.44 
Senior Utilities Coordinator I tAJVUC'j . l^ ' i^»JS4fi" $91.96 
Utilities Coordinator •. * $84.70 
Senior Utilities Field Inspector $82.28 
Utilities Field Inspector ^ ? T ^ n j " j V ' w - . S » * ' © s f e ? » $65.34 
Senior Construction Inspector 15+ $82.28 
Construction Inspector III 10 to ,15 $77.44 
Construction Inspector II 5 to 10 ^ ^ W s w ^ f t t y p " * * * " 

J<r.^BV.V>*,-(t^^ rfS* 
$67.76 

Construction Inspector 1 1 to 5 p-<ŝ aŝ ssi£afa£ $60.50 
Structural Inspector 5+ i S ^ - ^ S p ^ ^ ^ j S c ^ r ; $96.80 
Electrical Inspector 5+ $79.86 
Environmental Inspector 5+ $67.76 
Engineer Tech: TX APA HMA Level 1-A Cert •^SS^Sf^St^'-^^i $48.40 
Engineer Tech: TX APA HMA Level 1-B Cert ^ 0 ^ ' % ^ ^ % ^ i # : t V $48.40 
Engineer Tech. TX APA HMA Level 2 Cert jgssaistJEib *̂.* $48.40 
Engineer Tech: TX APA SB 101 Cert $48.40 
Engineer Tech: TX APA SB 102 Cert 5 . ^ ' - : % . ' ^ : : $48.40 
Engineer Tech: TX APA SB 103 Cert $48.40 
Engineer Tech: TX APA SB 201 Cert s^sscc:^^:*-; $48.40 
Engineer Tech: TX APA SB 202 Cert $48.40 
Engineer Tech: ACI Field Testing Grade 1 Cert : % '.">":^**-sT $48.40 
Engineer Tech: ACI Concrete Strength Testing Cert f^T>TSs^Sr;w6.i_ $48.40 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $48.40 
Field Tech: Collect Samples at Field and TxDOT Labs JF/S'i'&iR $48.40 
Field Tech: Collect Haul Tickets $48.40 
Records Keeper r%%6^m^ ' " $45.98 

[ r . . ^ ^ ' , . v , y ' ' . . . .< ' i - . - . . . ; t . J ' ; . " \ 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and Is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: R2M Engineering, LLC 

DIREC1 r LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE ^km&mpm^ 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL 5g%%f3g^%^?) 
Project Manager 10 to 20 V . * # _ * . * * j f i t f 5 « f t - $152.46 
Senior Engineer 15+ j - , i $145.20 
Structural Engineer 5 to 15 • . • i fcf f j^ . ' l 

/ «'3£*v 
$116.16 

Project Engineer 10 to 15 
• . • i fcf f j^ . ' l 

/ «'3£*v $116.16 
Design Engineer 5 to 10 " ^ f t * * v * V $96.80 
Engineer-In-Training 1 to 5 *~ x^s:*4!? *r, $77.44 
Senior Engineer Tech 15+ v ' i i f i $85.91 
Engineer Tech 5 t o 1 5 V ^ , $67.76 
Junior Engineer Tech 1 to 5 * . • * $55.66 
Senior CADD Operator 15+ » * $77.44 
CADD Operator 5 to 15 f ^ f \ c T 7 * : % v ^ { g j $62.92 
Junior CADD Operator 1 to 5 V * * $45.98 
Senior Scheduler 15+ w v s j - . a i ^ $121.00 
Scheduler IV 10 to 15 ~^i.^>^~'s7l?'V?? • $108.90 
Scheduler III 5 to 10 

. . 4 „ , _ i . i 
$84.70 

Scheduler 1/11 1 to 5 " f ' t J ^ . **J-?* ?»t $72.60 
Public Information Specialist $43.56 
Utilities Engineer 5 to 10 "ritfisr'v $84.70 
Senior Utilities Coordinator $96.80 
Utilities Coordinator »'V $89.54 
Admin/Clerical $48.40 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis • Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: R2M Associates, LLC 

DIREC1 r L A B O R 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
'l?ti%fc*£'M':'& 

HOURLY 
CONTRACT RATE 

FIELD PERSONNEL , X f - - V i f 
Construction Project Engineer 15+ . : . v , - - $121.00 
Field Engineer 5 to 10 $106.48 
Engineer-in-Training 1 to 5 - . - - 7 $77.44 
Senior Utilities Coordinator ^ S S S i i $84.70 
Utilities Coordinator ' $77.44 
Senior Utilities Field Inspector ^ W ' » " > ^ f W K « $72.60 
Utilities Field Inspector i f f tWKy «SS5SJ*¥i^ $65.34 
Senior Construction Inspector 15+ « % 4 W S . . - * , W ^ $82.28 
Construction Inspector III 10 to 15 3 1 " ; „ •• $72.60 
Construction Inspector II 5 to 10 <J -r"JKv.8c!i»?«r,A''j|.. $60.50 
Construction Inspector 1 1 to 5 sot^wrjfjafspss; $53.24 
Structural Inspector 5+ L%&&c&afV^v8f * * "j $87.12 
Electrical Inspector 5+ ^WiiSSj?J3f. a^SSi s£..i $79.86 
Environmental Inspector 5+ -affiaf4^ar*V $67.76 
Engineer Tech: TX APA HMA Level 1-A Cert 5 to 10 $50.82 
Engineer Tech: TX APA HMA Level 1-B Cert 1 to 5 ^ ^ f t ^ W i ^ $50.82 
Engineer Tech: TX APA HMA Level 2 Cert 5+ z% $50.82 
Engineer Tech: TX APA SB 101 Cert 5+ [-j i.t i-s, J ^ i j > 

$50.82 
Engineer Tech: TX APA SB 102 Cert 5+ f ^ ^ w ^ ; . ' "^r $50.82 
Engineer Tech: TX APA SB 103 Cert $50.82 
Engineer Tech: TX APA SB 201 Cert tf^fl^SP-^ $50.82 
Engineer Tech: TX APA SB 202 Cert - . ' - / J f e S ^ ' * ! ^ " " $50.82 
Engineer Tech: ACI Field Testing Grade 1 Cert v ^ r a - r i E S i * $50.82 
Engineer Tech: ACI Concrete Strength Testing Cert \-*i*3r&jB&&j $50.82 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert Y « r » f - S ' , $50.82 
Field Tech: Collect Samples at Field and TxDOT Labs i "Ci^sti'-'A^i'Si $50.82 
Field Tech: Collect Haul Tickets j - : - " SSWSK $50.82 
Records Keeper • . T . - ^ V v i y . - w i $50.82 

• . i « 

.-. ..«.,..... * Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Terracon Consultants, Inc. 

DIREC1 r LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

OFFICE PERSONNEL • Office Overhead Rate 189.36% 
Project Manager 10 to 20 $63.00 $200.53 
Senior Engineer 15+ $60.00 $190.98 
Structural Engineer 5 to 15 $50.00 $159.15 
Project Engineer 10 to 15 $46.00 $146.42 
Design Engineer 5 to 10 $41.00 $130.50 
Engineer-In-Training 1 to 5 $32.00 $101.85 
Senior Engineer Tech 15+ $36.00 $114.59 
Engineer Tech 5 to 15 $30.00 $95.49 
Junior Engineer Tech 1 to 5 $24.00 $76.39 
Senior CADD Operator 15+ $32.00 $101.85 
CADD Operator 5 to 15 $26.00 $82.76 
Junior CADD Operator 1 to 5 $19.00 $60.48 
Senior Scheduler 15+ $45.00 $143.23 
Scheduler IV 10 to 15 $40.00 $127.32 
Scheduler III 5 to 10 $35.00 $111.40 
Scheduler l/l I 1 to 5 $30.00 $95.49 
Public Information Specialist $20.00 $63.66 
Utilities Engineer 5 to 10 $40.00 $127.32 
Senior Utilities Coordinator $40.00 $127.32 
Utilities Coordinator $37.00 $117.77 
Admin/Clerical $20.00 $63.66 

INDIRECT COST RATE: 189.36% ^.^3sSP.?«n^3F? 
PROFIT RATE: 10.0% r • • • v - . f •Sv+ i ; *»«S f f ' . ; - j i - - : . 

3 j . » S ! * * > * a w « i s l ! L » « j k . j i . t . W - f * J . ' >-'V->,.V!Si';f "-'i 
IP W.V 1 1 W J T ' - U » W W ] ^ W l j ^ ^ v I 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Terracon Consultants, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

FIELD PERSONNEL - Field Overhead Rate 138.23% 
Construction Project Engineer 15+ $45.00 $117.92 
Field Engineer 5 to 10 $40.00 $104.82 
Engineer-in-Training 1 to 5 $32.00 $83.86 
Senior Utilities Coordinator $38.00 $99.58 
Utilities Coordinator $35.00 $91.72 
Senior Utilities Field Inspector $34.00 $89.10 
Utilities Field Inspector $27.00 $70.75 
Senior Construction Inspector 15+ $31.00 $81.24 
Construction Inspector III 10 to 15 $30.00 $78.62 
Construction Inspector II 5 to 10 $25.00 $65.51 
Construction Inspector 1 1 to 5 $22.00 $57.65 
Structural Inspector 5+ $37.00 $96.96 
Electrical Inspector 5+ $33.00 $86.48 
Environmental Inspector 5+ $29.00 $76.00 
Engineer Tech: TX APA HMA Level 1-A Cert $24.00 $62.89 
Engineer Tech: TX APA HMA Level 1-B Cert $22.00 $57.65 
Engineer Tech: TX APA HMA Level 2 Cert $22.00 $57.65 
Engineer Tech: TX APA SB 101 Cert $22.00 $57.65 
Engineer Tech: TX APA SB 102 Cert $22.00 $57.65 
Engineer Tech: TX APA SB 103 Cert $22.00 $57.65 
Engineer Tech: TX APA SB 201 Cert $22.00 $57.65 
Engineer Tech: TX APA SB 202 Cert $22.00 $57.65 
Engineer Tech: ACI Field Testing Grade 1 Cert $21.00 $55.03 
Engineer Tech: ACI Concrete Strength Testing Cert $21.00 $55.03 
Engineer Tech: ACI Concrete Lab Testing Level 1 Cert $21.00 $55.03 
Field Tech: Collect Samples at Field and TxDOT Labs $21.00 $55.03 
Field Tech: Collect Haul Tickets $21.00 $55.03 
Records Keeper $20.00 $52.41 

INDIRECT COST RATE: 138.23% saesassmmmB mmwrnmrnzm 
PROFIT RATE: 10.0% wmsmsmssam msmm^m* 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

SERVICES TO BE PROVIDED p?'^','^'*?^^>'v^-"i' UNIT COST 

Subsurface Utilities Engineering (SUE) 

SUE (Quality Level C, D) This unit price includes personnel 
and equipment for records research, CADD, and mapping. 
Price per linear foot (including all related services) 

LF $0.55 

SUE (Quality Level B) This unit price includes personnel and 
equipment for records research, designating, engineering, 
surveying, CADD, mapping and limited traffic control. Price per 
linear foot (including all related services) 

l^y^'S'r LF $1.45 

SUE (Quality Level A - Utility Locate, Test Holes) These unit 
prices includes personnel and equipment for vacuum 
excavation, engineering, surveying, CADD, and limited traffic 
control. These prices reflect that a Quality Level B service has 
been provided. Price per Test Hole: 

i'f^&i 
• ••..Vsf • 

0.00 feet to 4.99 feet each $1,085.00 
Over 5.00 feet to 9.99 feet ^ Y X S ^ S T E ^ each $1,350.00 
Over 10.00 feet to 14.99 feet , : - : % Z & ^ - ^ r j each $1,650.00 
Over 15.00 feet to 19.99 feet each $2,400.00 
Over 20.00 feet LF $142.50 
SUE Mobilization/Demobilization These costs are intended to 
be a one-time expense compensation for 
mobilizing/demobilizing personnel and equipment portal to 
portal Vacuum excavation truck (non-local) 

• • •• • • 
r'Y 

K...J-" ;•' " 

mile $4.40 

Any staffing or other direct expense classification included In the contract, but not in a work authorization, is not eligible for 
payment under that work authorization. 

Note: When the above unit prices are not utilized, the following appropriate hourly rates will apply. 

Subsurface Utility Engineering (SUE) Field Services ?^'k£iK2X^s£;:s&-':-
One (1) Designating Person with equipment * V ; hour $150.00 
Two (2) Designating Person with equipment hour $180.00 
Ground Penetrating Radar (GPR) (equipment only) hour $50.00 

^&#^^>}#%#% 
Survey Services f f rJ tv- ' -A^vi 'EAi-^ 

Services To Be Provided ^SBsSs^fefs? 
1 - Person Survey Crew (GPS and Robotic Total Stations 
Included in indirect cost rate. Mileage not included.) ^Pg^f hour $100.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
Included In Indirect cost rate. Mileage not included.) 

hour $150.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

hour $180.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) . - \ hour $200.00 

SSSlSsSSCT^S 
The unit costs shown include labor, overhead, and profit Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included In the contract but not in a work authorization, is 
not eligible for payment under that work authorization. 

Understanding of Services 
1. Normal traffic control. Included within Qualify Service Levels B and A, is considered standard placement of traffic cones, freestanding warning signage 
and vehicle-mounted traffic directional sign. 
2. The subsurface utility engineering service assumes that all monumentation required for performing this service will be established by TxDOT or that the 
required monumentation Is pre-existing. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Alliance Geotechnical Group, Inc. 

SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Soils & Base Testing 
Determining Moisture Content in Soil Materials Tex-103-E each $11.00 
Determining Liquid Limits of Soils Tex-104-E each $38.00 
Determining Plastic Limit of Soils Tex-1 OS-E each $38.00 
Bar Linear Shrinkage of Fine Aggregate Tex-107-E each $40.00 
Determining the Specific Gravity of Soils Tex-108-E each $45.00 
Particle Size Analysis of Soils Tex-110-E each $100.00 
Determining the Amount of Material in Soils Finer than the 
75pm (No. 200) Sieve Tex-111-E each $38.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Base Materials Tex-113-E each 

$210.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Subgrade, Embankment Soils and Backfill 
Materials Tex-114-E each 

$175.00 

Field Method for Determining In-Place Density of Soils and 
Base Materials Tex-115-E each $50.00 

Ball Mill Method for Determining In-Place Density of Soils and 
Base Materials Tex-116-E each $175.00 

Triaxial Compression for Disturbed Soils and Base Materials Tex-117-E each 
$1,600.00 

Soil-Cement Testing Tex-120-E each $300.00 
Soil-Lime Testing (4 points) Tex-121-E each $275.00 
Determining Soil pH Tex-128-E each $35.00 
Measuring the Resisitivity of Soil Materials Tex-129-E each $80.00 
Slurry Testing Tex-130-E each $65.00 
Texas Cone Penetration Tex-132-E each $20.00 
Measuring Thickness of Pavement Layer Tex-140-E each $20.00 
Determining Sulfate Content in Soils-Coloimetric Method Tex-145-E each $75.00 
Unconfined Compression Tests-Soil ASTM D2166 each $65.00 
Unconfined Compression Tests-Rock ASTM D2938 each $75.00 
Swell Tests (Free swell) ASTM D4546 each $90.00 
Swell Tests (Pressure swell) ASTM D4546 each $120.00 
Consolidation Test ASTM 02435 each $350.00 
Direct Shear (CD), Clay ASTM D3080 each $500.00 
Soil Organic Content Using UV-VIS Method Tex-148-E each $75.00 

Hot Mix Asphalt Testing 
Sieve Analysis of Fine and Coarse Aggregates Tex-200-F each $75.00 
Bulk Specific Gravity and Water Absorption of Aggregates Tex-201-F each $70.00 
Apparent Specific Gravity of Material Finer Than 180 pm (No. 
80) Sieve Tex-202-F each 

$45.00 

Sand Equivalent Test Tex-203-F each $90.00 
Design of Bituminous Mixtures Tex-204-F each $850.00 
Laboratory Method of Mixing Bituminous Tex-205-F Set of 3 $80.00 
Compacting Test Specimens of Bituminous Mixtures Tex-206-F Set of 3 $65.00 
Determining Density of Compacted Bituminuous Mixtures Tex-207-F each $30.00 
Test for Stabilometer Value of Bituminous Mixtures Tex-208-F Set of 3 $100.00 
Determining Asphalt Content of Bituminous Mixtures by 
Extraction Tex-210-F each 

$80.00 

Determining Deleterious Material and Decantation Test for 
Coarse Aggregates Tex-217-F each $80.00 

Theoretical Maximum Specific Gravity of Bituminous Mixtures Tex-227-F each $75.00 

Determining Asphalt Content from Asphalt Paving Mixtures by 
the Ignition Method Tex-236-F each 

$160.00 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Alliance Geotechnical Group, Inc. 

SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Superpave Gyratory Compacting of Test Specimens of 
Bituminous Mixtures Tex-241-F Set of 2 

$100.00 

Flat and Elongated Particles Tex-280-F each $110.00 

Concrete & Aggregate Testing 
Sieve Analysis of Fine and Coarse Aggregate Tex-401-A each $55.00 
Fineness Modulus of Fine Aggregate Tex-402-A each $50.00 
Saturated Surface-Dry Specific Gravity and Absorption of 
Aggregates Tex-403-A each $30.00 

Determining Unit Mass (Weight) of Aggregates Tex-404-A each $45.00 
Determination of Percent Solids and Voids in Concrete 
Aggregate Tex-405-A each $35.00 

Material Finer Than 75 um (No. 200) Sieve in Mineral 
Aggregates (Decantation Test for Concrete Aggregates) Tex-406-A each $55.00 

Organic Impurities in Fine Aggregate for Concrete Tex-408-A each $55.00 

Free Moisture and Water Absorption in Aggregate for Concrete Tex-409-A each $30.00 

Abrasion of Coarse Aggregate Using the Los Angeles Machine Tex-410-A each $190.00 

Soundness of Aggregate Using Sodium Sulfate or Magnesium 
Sulfate (5 cycles) Tex-411-A each $275.00 

Determining Deleterious Material in Mineral Aggregate Tex-413-A each $70.00 
Air Content of Freshly Mixed Concrete by the Volumetric 
Method Tex-414-A each $23.00 

Slump of Portland Cement Concrete Tex-415-A each $23.00 

Air Content of Freshly Mixed Concrete by the Pressure Method Tex-416-A each $32.00 

Unit Weight, Yield, and Air Content (Gravimetric) of Concrete Tex-417-A each $23.00 

Compressive Strength of Cylindrical Concrete Specimens Tex-418-A each $18.00 
Compressive Strength of Concrete using Portions of Beams 
Broken in Flexure Tex-419-A each $50.00 

Splitting Tensile Strength of Cylindrical Concrete Specimens Tex-421-A each $35.00 

Measuring Temperature of Freshly Mixed Portland Cement 
Concrete Tex-422-A each $15.00 

Determining Concrete Thickness by Direct Measurement Tex-423-A each $24.00 
Obtaining and Testing Drilled Cores of Concrete Tex-424-A each $275.00 
Determining Compressive Strength of Grouts Tex-442-A each $25.00 
Making and Curing Concrete Test Specimens Tex-447-A each $40.00 
Flexural Strength of Concrete Using Simple Beam Third-Point 
Loading Tex-448-A each $40.00 

Capping Cylindrical Concrete Specimens Tex-450-A each $8.00 
Determining Crushed Face Particle Count Tex-460-A each $55.00 
Fine or Coarse Aggregate Angularity Tex-460-A Pt 1 each $50.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Raba Klstner, Inc. 

SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Soils & Base Testing 
Determining Moisture Content in Soil Materials Tex-103-E each $12.00 
Determining Liquid Limits of Soils Tex-104-E each $35.00 
Determining Plastic Limit of Soils Tex-105-E each $35.00 
Bar Linear Shrinkage of Fine Aggregate Tex-107-E each $41.00 
Determining the Specific Gravity of Soils Tex-108-E each $46.00 
Particle Size Analysis of Soils Tex-110-E each $70.00 
Determining the Amount of Material in Soils Finer than the 
75pm (No. 200) Sieve Tex-111-E each $42.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Base Materials Tex-113-E each $210.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Subgrade, Embankment Soils and Backfill 
Materials Tex-114-E each 

$210.00 

Field Method for Determining In-Place Density of Soils and 
Base Materials Tex-115-E each $50.00 

Ball Mill Method for Determining In-Place Density of Soils and 
Base Materials Tex-116-E each $175.00 

Triaxial Compression for Disturbed Soils and Base Materials Tex-117-E each $1,200.00 

Soil-Cement Testing Tex-120-E each $320.00 
Soil-Lime Testing (4 points) Tex-121-E each $280.00 
Determining Soil PH Tex-128-E each $32.00 
Measuring the Resistivity of Soil Materials Tex-129-E each $90.00 
Slurry Testing Tex-130-E each $50.00 
Texas Cone Penetration Tex-132-E each $25.00 
Measuring Thickness of Pavement Layer Tex-140-E each $25.00 
Determining Sulfate Content in Soils-Coloimetric Method Tex-145-E each $80.00 
Unconfined Compression Tests-Soil ASTM D2166 each $50.00 
Unconfined Compression Tests-Rock ASTM D2938 each $65.00 
Swell Tests (Free swell) ASTM D4546 each $110.00 
Swell Tests (Pressure swell) ASTM D4546 each $190.00 
Consolidation Test ASTM D2435 each $360.00 
Direct Shear (CD). Clay ASTM D3080 each $550.00 
Soil Organic Content Using UV-VIS Method Tex-148-E each $70.00 

Hot Mix Asphalt Testing 
Sieve Analvsis of Fine and Coarse Aggregates Tex-200-F each $60.00 
Bulk Specific Gravity and Water Absorption of Aggregates Tex-201-F each $65.00 
Apparent Specific Gravity of Material Finer Than 180 um (No. 
80) Sieve Tex-202-F each $55.00 

Sand Eguivalent Test Tex-203-F each $100.00 
Design of Bituminous Mixtures Tex-204-F each $1,400.00 
Laboratory Method of Mixing Bituminous Tex-205-F Set of 3 $80.00 
Compacting Test Specimens of Bituminous Mixtures Tex-206-F Set of 3 $65.00 
Determining Density of Compacted Bituminuous Mixtures Tex-207-F each $30.00 
Test for Stabilometer Value of Bituminous Mixtures Tex-208-F Set of 3 $100.00 
Determining Asphalt Content of Bituminous Mixtures by 
Extraction Tex-210-F each 

$140.00 

Determining Deleterious Material and Decantation Test for 
Coarse Aggregates Tex-217-F each $120.00 

Theoretical Maximum Specific Gravity of Bituminous Mixtures Tex-227-F each 
$75.00 

Determining Asphalt Content from Asphalt Paving Mixtures by 
the Ignition Method Tex-236-F each $160.00 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Raba Kistner, Inc. 

SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Superpave Gyratory Compacting of Test Specimens of 
Bituminous Mixtures Tex-241-F Set of 2 

$125.00 

Flat and Elongated Particles Tex-280-F each $110.00 

Concrete & Aggregate Testing 
Sieve Analysis of Fine and Coarse Aggregate Tex-401-A each $54.00 
Fineness Modulus of Fine Aggregate Tex-402-A each $60.00 
Saturated Surface-Dry Specific Gravity and Absorption of 
Aggregates Tex-403-A each $40.00 

Determining Unit Mass (Weight) of Aggregates Tex-404-A each $50.00 
Determination of Percent Solids and Voids in Concrete 
Aggregate Tex-405-A each $40.00 

Material Finer Than 75 pm (No. 200) Sieve in Mineral 
Aggregates (Decantation Test for Concrete Aggregates) Tex-406-A each $60.00 

Organic Impurities in Fine Aggregate for Concrete Tex-408-A each $45.00 

Free Moisture and Water Absorption in Aggregate for Concrete Tex-409-A each $35.00 

Abrasion of Coarse Aggregate Using the Los Angeles Machine Tex-410-A each $200.00 

Soundness of Aggregate Using Sodium Sulfate or Magnesium 
Sulfate (5 cycles) Tex-411-A each $190.00 

Determining Deleterious Material in Mineral Aggregate Tex-413-A each $75.00 
Air Content of Freshly Mixed Concrete by the Volumetric 
Method Tex-414-A each $30.00 

Slump of Portland Cement Concrete Tex-415-A each $30.00 

Air Content of Freshly Mixed Concrete by the Pressure Method Tex-416-A each 
$32.00 

Unit Weight, Yield, and Air Content (Gravimetric) of Concrete Tex-417-A each $30.00 

Compressive Strength of Cylindrical Concrete Specimens Tex-418-A each $20.00 
Compressive Strength of Concrete using Portions of Beams 
Broken in Flexure Tex-419-A each 

$38.00 

Splitting Tensile Strength of Cylindrical Concrete Specimens Tex-421-A each 
$45.00 

Measuring Temperature of Freshly Mixed Portland Cement 
Concrete Tex-422-A each $20.00 

Determining Concrete Thickness by Direct Measurement Tex-423-A each $25.00 
Obtaining and Testing Drilled Cores of Concrete Tex-424-A each $300.00 
Determining Compressive Strength of Grouts Tex-442-A each $22.00 
Making and Curing Concrete Test Specimens Tex-447-A each $45.00 
Flexural Strength of Concrete Using Simple Beam Third-Point 
Loading Tex-448-A each $32.00 

Capping Cylindrical Concrete Specimens Tex-450-A each $10.00 
Determining Crushed Face Particle Count Tex-460-A each $60.00 
Fine or Coarse Aggregate Angularity Tex-460-A Pt 1 each $65.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Terracon Consultants, Inc. 

SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Soils & Base Testing 
Determining Moisture Content In Soil Materials Tex-1 OS-E each $12.00 
Determining Liquid Limits of Soils Tex-104-E each $35.00 
Determining Plastic Limit of Soils Tex-105-E each $35.00 
Bar Linear Shrinkage of Fine Aggregate Tex-107-E each $41.00 
Determining the Specific Gravity of Soils Tex-108-E each $46.00 
Particle Size Analysis of Soils Tex-110-E each $70.00 
Determining the Amount of Material in Soils Finer than the 
75um (No. 200) Sieve Tex-111-E each $42.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Base Materials Tex-113-E each 

$210.00 

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Subgrade. Embankment Soils and Backfill 
Materials Tex-114-E each 

$210.00 

Field Method for Determining In-Place Density of Soils and 
Base Materials Tex-115-E each $50.00 

Ball Mill Method for Determining In-Place Density of Soils and 
Base Materials Tex-116-E each 

$175.00 

Triaxial Compression for Disturbed Soils and Base Materials Tex-117-E each $1,200.00 

Soil-Cement Testing Tex-120-E each $320.00 
Soil-Lime Testing (4 points) Tex-121-E each $280.00 
Determining Soil pH Tex-128-E each $32.00 
Measuring the Resisitivity of Soil Materials Tex-129-E each $90.00 
Slurry Testing Tex-130-E each $50.00 
Texas Cone Penetration Tex-132-E each $25.00 
Measuring Thickness of Pavement Layer Tex-140-E each $25.00 
Determining Sulfate Content In Soils-Coloimetric Method Tex-145-E each $80.00 
Unconfined Compression Tests-Soil ASTM D2166 each $50.00 
Unconfined Compression Tests-Rock ASTM 02938 each $65.00 
Swell Tests (Free swell) ASTM D4546 each $110.00 
Swell Tests (Pressure swell) ASTM D4546 each $190.00 
Consolidation Test ASTM 02435 each $360.00 
Direct Shear (CD), Clay ASTM D3080 each $550.00 
Soil Organic Content Using UV-VIS Method Tex-148-E each $70.00 

Hot Mix Asphalt Testing 
Sieve Analysis of Fine and Coarse Aggregates Tex-200-F each $60.00 
Bulk Specific Gravity and Water Absorption of Aggregates Tex-201-F each $65.00 
Apparent Specific Gravity of Material Finer Than 180 pm (No. 
80) Sieve Tex-202-F each $55.00 

Sand Equivalent Test Tex-203-F each $100.00 
Design of Bituminous Mixtures Tex-204-F each $1,400.00 
Laboratory Method of Mixing Bituminous Tex-205-F Set of 3 $80.00 
Compacting Test Specimens of Bituminous Mixtures Tex-206-F Set of 3 $65.00 
Determining Density of Compacted Bituminuous Mixtures Tex-207-F each $30.00 
Test for Stabilometer Value of Bituminous Mixtures Tex-208-F Set of 3 $100.00 
Determining Asphalt Content of Bituminous Mixtures by 
Extraction Tex-210-F each $140.00 

Determining Deleterious Material and Decantation Test for 
Coarse Aggregates Tex-217-F each $120.00 

Theoretical Maximum Specific Gravity of Bituminous Mixtures Tex-227-F each $75.00 

Determining Asphalt Content from Asphalt Paving Mixtures by 
the Ignition Method Tex-236-F each $160.00 
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Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Terracon Consultants, Inc. 

SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Superpave Gyratory Compacting of Test Specimens of 
Bituminous Mixtures Tex-241-F Set of 2 $125.00 

Flat and Elongated Particles Tex-280-F each $110.00 

Concrete & Aggregate Testing 
Sieve Analysis of Fine and Coarse Aggregate Tex-401-A each $54.00 
Fineness Modulus of Fine Aggregate Tex-402-A each $60.00 
Saturated Surface-Dry Specific Gravity and Absorption of 
Aggregates Tex-403-A each $40.00 

Determining Unit Mass (Weight) of Aggregates Tex-404-A each $50.00 
Determination of Percent Solids and Voids in Concrete 
Aggregate Tex-405-A each $40.00 

Material Finer Than 75 pm (No 200) Sieve in Mineral 
Aggregates (Decantation Test for Concrete Aggregates) Tex-406-A each $60.00 

Organic Impurities in Fine Aggregate for Concrete Tex-408-A each $45.00 

Free Moisture and Water Absorption in Aggregate for Concrete Tex-409-A each $35.00 

Abrasion of Coarse Aggregate Using the Los Angeles Machine Tex-410-A each 
$200.00 

Soundness of Aggregate Using Sodium Sulfate or Magnesium 
Sulfate (5 cycles) Tex-411-A each $190.00 

Determining Deleterious Material in Mineral Aggregate Tex-413-A each $75.00 
Air Content of Freshly Mixed Concrete by the Volumetric 
Method Tex-414-A each $30.00 

Slump of Portland Cement Concrete Tex-415-A each $30.00 

Air Content of Freshly Mixed Concrete by the Pressure Method Tex-416-A each $32.00 

Unit Weight. Yield, and Air Content (Gravimetric) of Concrete Tex-417-A each $30.00 

Compressive Strength of Cylindrical Concrete Specimens Tex-418-A each $20.00 
Compressive Strength of Concrete using Portions of Beams 
Broken in Flexure Tex-419-A each $38.00 

Splitting Tensile Strength of Cylindrical Concrete Specimens Tex-421-A each $45.00 

Measuring Temperature of Freshly Mixed Portland Cement 
Concrete Tex-422-A each $20.00 

Determining Concrete Thickness by Direct Measurement Tex-423-A each $25.00 
Obtaining and Testing Drilled Cores of Concrete Tex-424-A each $300.00 
Determining Compressive Strength of Grouts Tex-442-A each $22.00 
Making and Curing Concrete Test Specimens Tex-447-A each $45.00 
Flexural Strength of Concrete Using Simple Beam Third-Point 
Loading Tex-448-A each $32.00 

Capping Cylindrical Concrete Specimens Tex-450-A each $10.00 
Determining Crushed Face Particle Count Tex-460-A each $60.00 
Fine or Coarse Aggregate Angularity Tex-460-A Pt 1 each $65.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND A L L 

SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Lodging/Hotel - Taxes and Fees day/person $30.00 

Lodging/Hotel (Taxes/fees not included) day/person Current State Rate 

Meals (Excluding alcohol & tips) (Overnight stay required) day/person Current State Rate 

Mileage mile Current State Rate 

Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) day 
$50.00 

Rental Car Fuel gallon $3.75 

Rental Car Fuel day $25.00 

SUV or ATV Rental (Includes taxes and fees; Insurance costs will not be 
reimbursed) day 

$100.00 

Construction Truck (Includes operation, and maintenance costs; Insurance 
costs will not be reimbursed) day 

$80.00 

Construction Truck (Includes operation, and maintenance costs; Insurance 
costs will not be reimbursed) month 

$1,400.00 

Construction Truck 4X4 (Includes operation and maintenance costs; 
Insurance costs will not be reimbursed) day 

$85.00 

Construction Truck 4x4 (Includes operation and maintenance costs; 
Insurance costs will not be reimbursed) month $1,800.00 

Air Travel - In State - Short Notice (Coach) Rd Trip/person $325.00 

Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $275.00 

Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $400.00 

Air Travel • Out of State - Short Notice (Coach) Rd Trip/person $600.00 

Taxi/Cab fare each/person $20.00 

Parking day $12.00 

Toll Charges each $1.75 

Standard Postage letter Current Postal Rate 

Certified Letter Return Receipt each Current Postal Rate 

Overnight Mail - letter size each $15.00 

Overnight Mall - oversized box each $20.00 

Courier Services each $25.00 

Photocopies 8/W (11" X17") each $0.15 

Photocopies B/W (81/2" X11") each $0.10 

Photocopies Color (11" X 17") each $0.45 

Photocopies Color (81/2" X11") each $0.30 

Digital Ortho Plotting sheet $1.25 

Plots (B/W on Bond) per sq. ft. $0.50 

Plots (Color on Bond) per sq. ft. $1.00 

Plots (Color on Photographic Paper) per sq. ft. $3.50 

Color Graphics on Foam Board square foot $4.00 

Presentation Boards 30" X 40" Color Mounted each $50.00 

Report Printing each $20.00 

Report Binding and tabbing each $3.75 

Notebooks each $4.00 

Reproduction of CD/DVD each $2.00 

CDs each $0.50 

4" X 6" Digital Color Print picture $0.25 
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ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Tx Parks & Wildlife Data Request Fees each $40.00 

Hazardous Materials Database Search per search $300.00 

Railroad • Flagger {Service provided by RR) hour $40.00 
Railroad - Insurance In addition to STD Minimum Required (Minimum 
coverage of $1 Million required by RR.) each 

$5,000.00 

Railroad • Permit [Note: Read and then delete this note. Most railroad 
companies charge a fee of $500 for the permit to access their property.} each 

$500.00 

Railroad - Safety Training (If required - Heavy Rail Safety Training 
Certificate, includes classroom training and employee certification card.) Per Person 

$100.00 

Traffic Control Services, Arrow Boards and Attenuator trucks - Large Project 
(Includes labor, equipment and fuel) day 

$2,800.00 

Traffic Control Services, Arrow Boards and Attenuator trucks • Medium 
Project (Includes labor, equipment and fuel) day 

$2,400.00 

Traffic Control Services, Arrow Boards and Attenuator trucks - Small Project 
(Includes labor, equipment and fuel) day 

$1,600.00 

Attenuator trucks - (Lane/Shoulder Closure) (Includes labor, equipment 
and fuel) day 

$420.00 

Attenuator trucks - (No Lane Closure) (Includes labor, equipment and fuel) day 
$275.00 

Portable Message Board day $245.00 

Law Enforcement/Uniform Officer (Including vehicle) hour $80.00 

Shelby Tubes Transportation Box each $25.00 

Boat with Motor day $150.00 

Cellular Telephone & Data Plan each/month $80.00 

Wireless Router/Server month $45.00 

Laptop Computer/I Pad and data plan each/month $55.00 

Desktop & Microcomputer w/Plotter-each/month sheet $30.00 

Mobilization/Demobilization Laboratory each $2,500.00 

AASHTO Accreditation Aggregates Laboratory each $7,000.00 

AASHTO Accreditation Hot Mix Laboratory each $7,800.00 

AASHTO Accreditation Soil Laboratory each $7,000.00 

CCRL Accreditation each $11,500.00 

Equipment Calibration each $1,500.00 

Office Trailer Rental each $750.00 

GPS Receiver (rates applied to actual time GPS units are in use) hour 
$20.00 

Land and utilities for Field Office Month $1,000.00 

Lodging- Engineer provided travel trailer for overnight stays at remote 
project locations (Includes trailer rental, lot and hook up costs and utilities; 
insurance costs will not be reimbursed) Month 

$1,200.00 

Software License Fee and Server Month $1,000.00 

Internet Service for Field Office Month 
$150.00 

Air travel baggage fee each $100.00 

Required permit fees (non-railroad) each 
$1,000.00 

Page 46 of 47 Attachment E - Fee Schedule 



Contract No. 36-6IDP5222 
PS No. 5079 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Primavera P6 License each $2,100.00 

Primavera P6 yearly maintenance year $700.00 

Profit not allowed on Other Direct Expanses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation, such 
as a usage log, must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. For items 
with a maximum cosl actual cost to be billed not to exceed the maximum shown. Itemized receipts must be maintained for audit 
purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum • No documentation required. Invoicing 
by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous otfier direct expenses up to $100 per unit will be 
reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct expenses of 
$100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work authorization (if WAs are used) 
has been executed In advance authorizing the miscellaneous other direct expenses. No more than $2,500 in miscellaneous other direct 
expenses may be approved by the State's Project Manager over the life of this contract including prime provider and subproviders. For 
Lump Sum - This statement does not apply. 
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ATTACHMENT F 

Not Applicable 
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A T T A C H M E N T G 

Computer Graphics Files for Document and Information Exchange 

Not Applicable 
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ATTACHMENT H-FG 
Disadvantaged Business Enterprise (DBE) 

for Federal-Aid Professional or Technical Services Contracts 

1) PURPOSE. The purpose of this attachment is to carry out the U.S. Department of Transportation's (DOT) 
policy of ensuring nondiscrimination in the award and administration of DOT assisted contracts and creating a 
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged 
individuals can compete fairly for DOT assisted contracts. 

2) POLICY. It is the policy ofthe DOT and the Texas Department ofTransportation (henceforth the 
"Department") that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the 
Department's Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds. Consequently, the Disadvantaged 
Business Enterprise requirements of 49 CFR Part 26, and the Department's Disadvantaged Business Enterprise 
Program, apply to this contract as follows. 
a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and 

the Department's Disadvantaged Business Enterprise Program, the opportunity to compete fairly for 
contracts and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider shall 
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract. 

b. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The Provider shall carry out applicable requirements of 49 CFR Part 26 
in the award and administration of DOT assisted contracts. The requirements of this Special Provision shall 
be physically included in any subcontract. 

c. When submitting the contract for execution by the Department, the Provider must complete and furnish 
Exhibit H-l which lists the commitments made to certified DBE subproviders) that are to meet the contract 
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures of the Provider 
and the proposed DBE(s). For Work Authorization Contracts, Exhibit H-l is required at the time of 
submitting the contract for execution by the Department. Exhibit H-2 will be required to be completed and 
attached with each work authorization number that is submitted for execution, if the DBE will be performing 
work. Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval 
by the Department. If non-DBE subprovider is performing work, insert N/A (not applicable) on the line 
provided. 

d. Failure to carry out the requirements set forth above shall constitute a material breach of this contract and 
may result; in termination of the contract by the Department; in a deduction of the amount of DBE goal not 
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as 
liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

3) DEFINITIONS. 
a. "Department" means the Texas Department ofTransportation (TxDOT). 
b. "Federal-Aid Contract" is any contract between the Texas Department ofTransportation and a Provider 

which is paid for in whole or in part with U. S. Department ofTransportation (DOT) financial assistance. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "DBE Joint Venture" means an association a DBE firm and one (1) or more other firm(s) to carry out a 

single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and 
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the 
contract and whose share in the capital contribution, control, management, risks and profits of the joint 
venture are commensurate with its ownership interest. 

e. "Disadvantaged Business Enterprise (DBE)" means a firm certified as such by the Department in accordance 
with 49 CFR Part 26. 

f. "Good Faith Effort" means efforts to achieve a DBE goal or other requirement of this Special Provision 
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill 
the program requirement. 
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g. "Race-neutral DBE Participation" means any participation by a DBE through customary competitive 
procurement procedures. 

4) PERCENTAGE GOAL. The goal for Disadvantaged Business Enterprise (DBE) participation in the work to 
be performed under this contract is 11.7% of the contract amount. 

5) PROVIDER'S RESPONSIBILITIES. A DBE prime may receive credit toward the DBE goal for work 
performed by his-her own forces and work subcontracted to DBEs. A DBE prime must make a good faith effort 
to meet the goals. In the event a DBE prime subcontracts to a non-DBE, that information must be reported to the 
Department. 
a. A Provider who cannot meet the contract goal, in whole or in part, shall document the "Good Faith Efforts" 

taken to obtain DBE participation. The following is a list of the types of actions that may be considered as 
good faith efforts. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. Other factors or types of efforts may be relevant in appropriate cases. 

(1) Soliciting through all reasonable and available means the interest of all certified DBEs who have the 
capability to perform the work of the contract. The solicitation must be done within sufficient time 
to allow the DBEs to respond to it. Appropriate steps must be taken to follow up initial solicitations 
to determine, with certainty, ifthe DBEs are interested. 

(2) Selecting portions ofthe work to be performed by DBEs in order to increase the likelihood that the 
DBE goals will be achieved. This includes, where appropriate, breaking out contract work items into 
economically feasible units to facilitate DBE participation, even when the Provider might otherwise 
prefer to perform the work items with its own forces. 

(3) Providing interested DBEs with adequate information about the plans, specifications, and 
requirements ofthe contract in a timely manner to assist them in responding to a solicitation. 

(4) Negotiating in good faith with interested DBEs by making a portion of the work available to DBE 
subproviders and suppliers and selecting those portions of the work or material needs consistent with 
the available DBE subproviders and suppliers. 

(5) The ability or desire ofthe Provider to perform the work ofa contract with its own organization does 
not relieve the Provider's responsibility to make a good faith effort. Additional costs involved in 
finding and using DBEs is not in itself sufficient reason for a Provider's failure to meet the contract 
DBE goal, as long as such costs are reasonable. Providers are not, however, required to accept 
higher quotes from DBEs if the price difference is excessive or unreasonable. 

(6) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities. 

(7) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as 
required by the recipient or Provider. 

(8) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials or 
related assistance or services. 

(9) Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business assistance 
offices; and other organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and placement of DBEs. 

(10) If the Department's Director of the Business Opportunity Programs Office determines that the 
Provider has failed to meet the good faith effort requirements, the Provider will be given an 
opportunity for reconsideration by the Director ofthe appropriate Division. 

NOTE: The Provider must not cause or allow subproviders to bid their services. 
b. The preceding information shall be submitted directly to the Chair of the Consultant Selection Team 

responsible for the project. 
c. The Provider shall make all reasonable efforts to honor commitments to DBE subproviders named in the 

commitment submitted under Section 2 c. of this attachment. Where the Provider terminates or removes a 
DBE subprovider named in the initial commitment, the Provider must demonstrate on a case-by-case basis to 
the satisfaction of the department that the originally designated DBE was not able or willing to perform. 

d. The Provider shall make a good faith effort to replace a DBE subprovider that is unable or unwilling to 
perform successfully with another DBE, to the extent needed to meet the contract goal. The Provider shall 
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submit a completed Exhibit H-2 Form for the substitute firm(s). Any substitution of DBEs shall be subject to 
prior written approval by the Department. The Department may request a statement from the firm being 
replaced concerning its replacement prior to approving the substitution. 

e. The Provider shall designate a DBE liaison officer who will administer the DBE program and who will be 
responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 

f. Providers are encouraged to investigate the services offered by banks owned and controlled by disadvantaged 
individuals and to make use of these banks where feasible. 

6) ELIGIBILITY OF DBEs. 
a. The Department certifies the eligibility of DBEs, DBE joint ventures and DBE truck-owner operators to 

perform DBE subcontract work on DOT financially assisted contracts. 
b. This certification wili be accomplished through the use of the appropriate certification schedule contained in 

this Department's DBE program. 
c. The Department publishes a Directory of Disadvantaged Business Enterprises containing the names of firms 

that have been certified to be eligible to participate as DBEs on DOT financially assisted contracts. The 
directory is available from the Department's Business Opportunity Programs Office. The Texas Unified 
Certification Program DBE Directory can be found on the Internet at: 
http://www.dot.state.tx.us/services/business op dbe directory.htm . 

d. Only DBE firms certified at the time the contract is signed or at the time the commitments are submitted are 
eligible to be used in the information furnished by the Provider as required under Section 2.c. and 5.d. above. 
For purposes of the DBE goal on this contract, DBEs will only be allowed to perform work in the categories 
of work for which they were certified. 

7) DETERMINATION OF DBE PARTICIPATION. 
A firm must be an eligible DBE and perform a professional or technical function relating to the project. Once a 
firm is determined to be an eligible DBE, the total amount paid to the DBE for work performed with his/her own 
forces is counted toward the DBE goal. When a DBE subcontracts part of the work of its contract to another 
firm, the value ofthe subcontracted work may be counted toward DBE goals only i f the subprovider is itself a 
DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE goals. 

A DBE subprovider may subcontract no more than 70% of a federal aid contract. The DBE subprovider shall 
perform not less than 30% of the value of the contract work with assistance of employees employed and paid 
directly by the DBE; and equipment owned or rented directly by the DBE. DBE subproviders must perform a 
commercially useful function required in the contract in order for payments to be credited toward meeting the 
contract goal. A DBE performs a commercially useful function when it is responsible for executing the work of 
the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved. To perform a commercially useful function, the DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the 
material, and installing (where applicable) and paying for the material itself. When a DBE is presumed not to be 
performing a commercially useful function, the DBE may present evidence to rebut this presumption. 

A Provider may count toward its DBE goal a portion of the total value of the contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the contract performed by the DBE. 

Proof of payment, such as copies of canceled checks, properly identifying the Department's contract number or 
project number may be required to substantiate the payment, as deemed necessary by the Department. 

8) RECORDS AND REPORTS. 
a. After submission of the initial commitment reported (Exhibit H-l), required by Section 2.c. of this 

attachment, the Provider shall submit Monthly Progress Assessment Reports (Exhibit H-3), after contract 
work begins, on DBE involvement to meet the goal and for race-neutral participation. One copy of each 
report is to be sent to the Department's Business Opportunity Programs Office monthly, in addition one copy 
is to be submitted with the Provider's invoice. Only actual payments made to subproviders are to be 
reported. These reports will be required until all subprovider activity is completed. The Department may 
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verify the amounts being reported as paid to DBEs by requesting copies of canceled checks paid to DBEs on 
a random basis. 

b. DBE subproviders should be identified on the report by name, type of work being performed, the amount of 
actual payment made to each during the billing period, cumulative payment amount and percentage ofthe 
total contract amount. These reports will be due within fifteen (15) days after the end of a calendar month. 
Reports are required even when no DBE activity has occurred in a billing period. 

c. All such records must be retained for a period of seven (7) years following final payment or until any 
investigation, audit, examination, or other review undertaken during the seven (7) years is completed, and 
shall be available at reasonable times and places for inspection by authorized representatives of the 
Department or the DOT. 

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the DBE 
payments. The Final Report is to be sent to the Department's Business Opportunity Programs Office and one 
(1) copy to be submitted with the Provider's final invoice. If the DBE goal requirement is not met, 
documentation of the good faith efforts made to meet the goal must be submitted with the Final Report. 

9) COMPLIANCE OF PROVIDER. To ensure that DBE requirements of this DOT-assisted contract are 
complied with, the Department will monitor the Provider's efforts to involve DBEs during the performance of 
this contract. This will be accomplished by a review of Monthly Progress Assessment Reports (Exhibit H-3), 
submitted to the Department's Business Opportunity Programs Office by the Provider indicating his progress in 
achieving the DBE contract goal, and by compliance reviews conducted by the Department. The Monthly 
Progress Assessment Report (Exhibit H-3) must be submitted at a minimum monthly to the Business 
Opportunity Programs Office, in addition to with each invoice to the appropriate agency contact. 

The Provider shall receive credit toward the DBE goal based on actual payments to the DBE subproviders with 
the following exceptions and only i f the arrangement is consistent with standard industry practice. The Provider 
shall contact the Department if he/she withholds or reduces payment to any DBE subprovider. 

(1) A DBE firm is paid but does not assume contractual responsibility for performing the service; 
(2) A DBE firm does not perform a commercially useful function; 
(3) Payment is made to a DBE that cannot be linked by an invoice or canceled check to the contract under 

which credit is claimed; 
(4) Payment is made to a broker or a firm with a brokering-type operation; 
(5) Partial credit is allowed, in the amount of the fee or commission provided the fee or commission does not 

exceed that customarily allowed for similar services, for a bona fide service, such as professional, 
technical, consultant, or managerial services, and assistance in the procurement of essential personnel, 
facilities, equipment, materials, or supplies required for performance of the contract. 

A Provider's failure to comply with the requirements of this Special Provision shall constitute a material breach 
of this contract. In such a case, the Department reserves the right to terminate the contract; to deduct the amount 
of DBE goal not accomplished by DBEs from the money due or to become due the Provider, not as a penalty but 
as liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

12/06 
DBE-FED.ATT 
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EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #: 36-6IDP5222/ 5079 Assigned Goal: UJ% Federally Funded _X_ State Funded 

Prime Provider: Volkert, Inc. Total Contract Amount: $3.500.000.00 

Prime Provider Info: DBE HUB Both 

Vendor ID #: 16302470147 DBE/HUB Expiration Date: 
(First 11 Digits Only) 

If no subproviders are used on this contract, piease indicate by placing "N/A " on the 1" line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Vendor ID # 

(First 11 Digits 
Only) 

D=DBE Expiration 

H=HUB D a t e 

$ Amount or 

% of Work* 

Alliance Geotechnical 
Group, Inc. 

Asphaltic Concrete, 
Portland Cement Concrete, 
Plant Inspection and 
Testing, Soil Exploration, 
Geotechnjcal Testifier 

1752846765 
D 
H 10/20/2018 13.50 % 

Berg-Oliver & 
Associates, Inc. 

Environmental Inspection, 
Public Involvement 17512353164 

D 
H 12/19/2017 2.00 % 

COM Smith. Inc. 
Major Bridge Construction 
Mgmt. & Inspection 10424736501 10.00% 

Freese and Nichols, 
Inc. 

Roadway Construction 
Mgmt. & Inspection, Utility 17515379356 10.00% 

Gunda Corporation, 
LLC 

Utility Adjustment 
Coordination 12717488592 

D 
H 12/31/2017 4.00 % 

Infrastructure 
Associates. Inc. 

Construction Schedule 
Support - General 17605911167 H 02/20/2019 3.00 % 

R2M Engineering, LLC Environmental Inspections 14533075686 H 06/27/2018 2.00 % 

Raba Kistner, Inc. 
Portland Cement Concrete, 
Environmental Inspections 17416115347 5.00 % 

Surveying and 
Maooine. LLC 

Design & Construction 
Survey. SUE 17427049741 10.00% 

Terracon Consultants, 
Inc. 

Asphaltic & Portland 
Cement Concrete, Plant 
Inspection and Testing, Soil 
Exploration, Geotechnical 
Testing 

14212499173 6.50 % 

Subprovider(s) Contract or % of Work* Totals 66.00% 

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 

Total DBE or HUB Commitment Dollars $ 

Total DBE or HUB Commitment Percentages of Contract 19.50 % 
(Commitment Dollars and Percentages are for Subproviders only) 12/06 DBEH1.AT 
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EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on this line: and attach with the work authorization or supplemental work authorization. 

Contract #: Assigned Goal: % Prime Provider 

Work Authorization (WA)#: WA Amount: Date: 

Supplemental Work Authorization (SWA) #: to WA #: SWA Amount: 

Revised WA Amount: 

Description of Work 
(List by category of work or task description. Attach additional pages, if 

necessary.) 

Dollar Amount 
(For each category of work or task description 

shown.) 

Total Commitment Amount (Including all additional pages.) $ 

IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier S 
the total commitment amount must always be on the same page. 

ubprovider, if any (both DBE and Non-DBE) and 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 
Signature Date 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone #& Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone #& Fax #: 

Email: 
Signature Date 

VID Number Is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
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WAs Used 

Contract #: 

Date of Execution: 

Prime Provider: 

Contract No. 36-6IDP5222 
PS No. 5079 

EXHIBIT H-3 
Texas Department of Transportation Subprovider Monitoring System for Federally Funded Contracts 

Progress Assessment Report for month of (Mo./Yr.) / 

Original Contract Amount: 

Approved Supplemental Agreements: _ 

Total Contract Amount: 

Work Authorization No. Work Authorization Amount: 
If no subproviders are used on this contract, please indicate by placing "N/A " on the 1" line under Subproviders. 

DBE 
All 

Subproviders 
Category of Work Total 

Subprovider Amount 
% Total Contract 

Amount 
Amount Paid 
This Period 

Amount Paid 
To Date 

Subcontract Balance 
Remaining 

Fill out Progress Assessment Report with each estimate/invoice submitted, for all subcontracts, and forward as follows: 
1 Copy with Invoice - Contract Manager/Managing Office 
1 Copy - TxDOT, BOP Office, 125 E. 11th, Austin, TX 78701,512-486-5500, toll free 866-480-2518, or Fax to 512-486-5519 

I hereby certify that the above is a true and correct statement of the amounts paid to the firms listed above. 

Print Name - Company Official /DBE Liaison Officer Signature Phone Date 

Email Fax 
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WAs Used Contract No. 36-6IDP5222 
PS No. 5079 

EXHIBIT H-4 
Texas Department of Transportation 

Subprovider Monitoring System 
Final Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: % 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of , 20 

Notary Public County 

My Commission expires: 

12/06 DBE-H4.A 

Page 1 of 1 Exhibit H-4 



WAs Used Contract No.36-6IDP5222 
PS No. 5079 

EXHIBIT H-5 

Federal Subprovider and Supplier Information 

The Provider shall indicate below the name, address and phone number of all successful and unsuccessful 
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution. You may 
reproduce this form i f additional space is needed. 

Name Address Phone Number 
Alliance Geotechnical Group 3228 Halifax Street, Suite A, Dallas, Texas 75247 972.444.8889 
Berg - Oliver Associates 1907 Ascension Blvd., Suite 440, Arlington, TX 76006 281.589.0898 
CDM Smith 11490 Westheimer Road, Suite 700, Houston, TX 77077 214.346.2800 

Freese and Nichols 4055 International Plaza, Suite 200, Fort Worth, TX76109 817.371.7535 

Gunda Corporation 6161 Savoy, Suite 550, Houston, Texas 77036 713.541.3530 

Infrastructure Associates 6117 Richmond Avenue, Suite 200, Houston, Texas 77057 713.662.0120 

R2M Enqineerinq 5012 50th St., Suite 204, Lubbock, TX 79414 806.783.9944 

Raba Kistner 8100 Cameron Road, Suite B-150, Austin, TX 78754 512.339.1745 

Surveying and Mapping 
7101 Envoy Court, Dallas, Texas 75247 • 214.631.7888 

T e r r a m n C n n s i i l t an ts 11555 Clay Road, Suite 1001 Houston, TX 77043 713.329.2585 

The information must be provided and returned with the contract. 

f C 4-1-2016 
Signature w 0 ^ Date 

Robert H. Siegfried. P.E.. MBA robert.siegfried@volkert.com 713-249-5323 
Printed Name Email Phone # 
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